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SECTION G0 11 19 — REQUEST FOR PROPOSAL

Request for Proposal

West Calumet Housing Complex

Project: Water and Sewer Terminations  Location of Project:  151% and Gladiola
East Chicago, IN
Project No. 17.1151.7.3 Owner: East Chicago Housing Authority
Consultant / Steven Travis .
Engineer: John Blosky Date of Request: January 24, 2018
Proposals Due:  February 8, 2018 / 3:00 PM Contact: STravis@AmerecoEng.com

On behalf of the Owner, Amereco is requesting proposals for the termination of the water mains, sanitary and
storm sewer systems at the West Calumet Housing Complex. Specifications and Proposal Documents will be
provided prior to or at the Pre-Proposal Meeting.

A Pre-Proposal Meeting will be held on January 29, 2018 at 10:00 AM at the East Chicago Housing Authority’s
Administrative Office, 4444 Rallroad Ave., East Chicago, Indiana 46312. Following the meeting the West Calumet
Housing Complex site will be opened to allow interested contractors to inspect the work area. Amereco
representatives will be available at the Pre-Proposal Meeting to answer questions.

Be advised that the work is located in Zone 1 of the USS Lead — EPA Superfund Site. All work must conform to the
Remedial Action Plan (RAP), local, state and federal rules and regulations.

Contractors are required to verify the quantities, site conditions and scope of work prior to submitting their
Proposal. For questions regarding this project, please contact Steven Travis at 219.531.0531.

Sealed Proposals shall be submitted by the date and time listed above, to the East Chicago Housing Authority, 4444
Railroad Avenue, East Chicago, IN 46312,

LATE PROPOSALS WILL NOT BE ACCEPTED.

REQUEST FOR PROPOSAL
West Calumet Housing Complex 0011191
Sewer & Water Terminations
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West Calumet Housing Complex
East Chicago, indiana

Site Location Sita

END OF SECTION Q0 42 0D

REQUEST FOR PROPOSAL
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SECTION G0 21 16 - INSTRUCTIONS TO PROPOSERS
ARTICLE 1 - DEFINITIONS

1.1

Proposal Documents include the Advertisement or Request for Proposals, Instructions to Proposers, Proposal Form,
and other sample forms and the proposed Contract Documents including any addenda or other changes or revisions
issued prior to receipt of proposals. Where Bid, Bidding, Bidder is used it shall be changed to and/or considered to
be Proposal, Proposer, Quote, etc., as applicable. Where the documents refer {o the Notice to Bidders, it shall be
considered the Request for Proposals.

1.2
All definitions set forth in the General Conditions of the Contract for Construction, and Special Conditions of the
Contract for Construction, or any other Contract Documents are applicable to the Proposal Documents.

1.3
Addenda are written or graphic instruments issued by the Engineer prior to opening of bids which modify or interpret
the Bidding Documents by additions, deletions, clarification or corrections,

1.4

A Bid is a complete and properly executed Proposal o do the work or designated portion thereof for the sums
stipulated therein, together with properly executed Bidding Documents, and supported by data called for in the
Bidding Documents.

1.8
Base Bid is the sum stated in the Bid for which the Bidder offers to perform the work described as the base to which
work may be added or deducted for sums stated in the Alternate Bid.

1.6

An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the Base
Bid if the corresponding change in project scope or materials or methods of construction described in the Bidding
Documents is accepted.

1.7
A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services as described
in the Contract Documents.

1.8

An Allowance is an amount to be included in the Base Bid for certain work, known or unknown, the value of which
may be set by the Owner or the Bidder. The Contract shall be adjusted accordingly for unused portions of the
Allowances.

1.8
A Bidder is one who submits a bid for a prime contract with the Owner for the work described in the proposed
Contract Documents.

1.10
A Sub-bidder is one who submits a bid to a bidder for materials or labor for a portion of the work.

1.1
The term Architect or Engineer means Amereco Engineering's Architect or Engineer for this project.

ARTICLE 2 - EXAMINATION OF SITE DRAWINGS, ETC

2.1

Each Bidder shall visit the site of the proposed work and fully acquaint himself with conditions as they exist, so that
he may fully understand the facilities, difficulties and restrictions attending the execution of the work under the
Contract. Bidders shall also thoroughly examine and familiarize themselves with the drawings and specifications.

22

The failure or omission of any Bidder to receive or examine any form, instrument, or document, or to visit the site and
become familiar with the conditions, shall in no way relieve any Bidder from any obligation with respect to his Bid. By
submitting a Bid, the Bidder agrees and warrants that he has examined the site and the drawings and Specifications,

INSTRUCTIONS TO PROPOSERS
West Calumet Housing Complex 002116-1
Sewer & Water Terminations
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and, where the specification require in any part of the work a given result will be produced, that the Specifications and
drawings are adequate and the requested result can be produced under the drawings and Specifications.

ARTICLE 3 - BIDDING DOCUMENTS
3.1 COPIES

3.11

Bidders may obtain at the place stated in the Advertisement or Notice to Bidders, copies of Plans and Specifications
in the number and for the deposit sum stated in the Advertisement or Notice to Bidders; the deposit will not be
refunded as outlined therein. Plans and Specifications shall be construed to mean Drawings and Specifications.
Digital copies of the Bid Documents may be available at no cost.

31.2

Bidders shall call the Project Engineer's office and register as a plan holder for access to the free digital Bid
Documents, It is the responsibility of the Bidders to completely print out all required Plans, Specifications and Bid
Documents from the internet accessible “File Transfer Protocol” (fip) site.

313
Complete sets of Bidding Documents shall be used in preparing Bids; neither the Owner, nor the Engineer assume
any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

3.2.1
Bidders shall promptly notify the Engineer of any ambiguity, inconsistency, discrepancy, omission or error which they
may discover upon examination of the Bidding Documents or of the site and local conditions.

322
Bidders requiring clarification or interpretation of the Bidding Documents shall make a written request to the Engineer.
No inquiry received within five (5) days of the date fixed for opening of Bids will be given consideration.

323

Any interpretation, correction or change of the Bidding Documents, if such is issued, will be made by addendum
which will be sent as promptly as is practicable to all persons to whom the Drawings and Specifications have been
issued. All such addenda shall become part of the Contract Documents. Failure of the Engineer to send or of any
Bidder to receive any such interpretation shall not relieve any Bidder from any obligation under his Bid as submitted.

324
Interpretations, corrections or changes of the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely upon such interpretations, corrections and changes.

33 "OPEN COMPETITION" CLAUSES AND SUBSTITUTIONS

3.3.1

Where, in the Specifications, one or more certain materials, trade names or articles of certain manufacture are
mentioned, it is done for the purpose of establishing a base of durability and efficiency, and not for the purpose of
limiting competition. Other materials, equipment, fixtures, or products may be used if they are equal in durability,
efficiency, and appearance to those mentioned, of a design in harmony with the work as outlined, and the Engineer
and the Owner give written approval of a substitution before the article and material are ordered by the Contractor.
{State Board of Accounts)

3.3.2

Each Bidder shall base his Base Bid on articles, materials, and equipment specified, and shall note any substitution
or substitutions approved in writing by the Engineer and Owner and quote the amounts to be added or deducted from
their Base Bid for each substitution on the space provided on the Bid Form. if said substitution is neither an "add" nor
a "deduct” as indicated in the space provided, it shall be construed that said substitution does not change the Base
Bid amount. No substitutions other than those approved by the Engineer and Owner and shown by the Contractor on
the Bid Form will be considered after the contract is awarded. Voluntary Alternates may be submitted on the forms
furnished. However, Voluntary Altemates will be considered after the lowest and best bid is determined unless
included as a designated alternate on the Bid Form.

INSTRUCTIONS TO PROPOSERS
West Calumet Housing Complex 002116-2
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34 ADDENDA

341

Each Bidder shall ascertain prior to submitting his Bid that he has received all addenda issued, and he shall
acknowledge their receipt in his Bid.

ARTICLE 4 - BIDDING PROCEDURE

4.1 FORM AND STYLE OF BIDS

4141
All bids must be submitted in conformity with and shall be based upon and submitted subject to all requirements of
the Plans and Specifications.

4.1.2

The Project Manual includes all required bidding and contract forms. All information required by the Bid Documents
shall be presented in typewriting or manually in black or blue ink. These Bid Documents must be removed from the
Project Manual or downioaded from the ftp site, properly completed, and executed, in accordance with these
“Instructions to Bidders", and reinserted in an opaque envelope in the following order:

Proposal Form i
List of Proposed Subcontractors and Required Documentation
Schedule of Values
Contractor Qualifications Statement
Current Copy of City of East Chicago Contractor License
Non-Segregated Facilities Affidavit
Equat Employment Opportunity Affidavit
Affidavit of E-Verify Compliance
Certification of Non-investment in lran
. Compliance Affidavit
. EPA Form 5700-49 — Certification Regarding Debarment, Suspension, and Other Responsibility Matters
. HUD Form 50070 ~ Certification for a Drug-Free Workplace
. HUD Form 50071 — Certification of Payments to Influence Federal Transactions
. HUD Form 5369-C - Certifications and Representations of Offerors Non-Construction
. Section 3 Information and Certification
. Cenificate of Insurance showing names of insurance companies and coverages.
. Project Schedule showing days to complete each phase of work.
. Qriginal Bid plus three (3) copies, collated and stapled

© 0 s LB
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4.1.3
The Bid Forms and supporting documentation shall be copied as necessary.

414
The Bidder shall supply all information required and execute the documents with an original signature and notarized
where necessary.

4.1.5
Alternate bids will not be considered unless called for in the Bid Form.

4.1.8
Unit prices will not be considered unless called for in the Bid Form.

447

it is the Bidder's responsibility to review each and every document that is part of the Bid Packet. Without the required
forms fully executed the Bid may be considered incomplete or not responsive. Please do not hesitate to call Amereco
at 219.531.0531 if you have any questions.

4.2 BID SECURITY

421
A Bid Security is not required.

INSTRUCTIONS TO PROPOSERS
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4.3 SUBMISSION OF BIDS

4.3.1
All Bids must be submitted in conformity with and shall be based upon and submitted subject to all requirements of
the Plans and Specifications.

4.3.2

After all required Bid Documents have been completed and properly executed, they shall be reassembled in the order
listed on the Bid Submittal Checklist. The Bid with the original signatures and three complete copies shall be inserted
into an opaque envelope. The opaque envelope shall be sealed and clearly identified by using the “Bid Label®
provided in Appendix-A. The Bidder must then submit his Bid in the manner and prior o the time set forth in the
Notice to Bidders.

433
Bids shall be delivered in hand or mailed, as indicated in the Notice to Bidders, prior to the time and date for receipt of
bids. Bids received at the designated location after the time and date for receipt of bids will be returned unopened.

434
Each Bidder shall assume full responsibility for timely receipt at the designated location for receipt of Bids, and the
Bidder shall be solely responsible for procuring from the OWNER evidence of such timely recsipt.

44 MODIFICATION OR WITHDRAWAL OF BID

441

A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the time
and date designated for the receipt of Bids, and the Bidder so agrees in submitting his Bid.

ARTICLE 5§ - CONSIDERATION OF BIDS

5.1 OPENING OF BIDS

51.1

Properly identified Bids received on time will be opened at the time stated in the Notice to Bidders at a meeting open
to the public, and such bids shall be opened publicly and read aloud at the time and place designated for the receipt
thereof.

5.2 REJECTION OF BIDS

5.2.1
The OWNER reserves the right to reject any or all Bids and in particular to reject a Bid not accompanied by any
required bid security or data required by the Bidding Documents or a bid in any way incomplete or irregular.

53  ACCEPTANCE OF BID (AWARD)

5.3.1

The OWNER reserves the right to make, to accept separate or combination of Bids, award alternates as separate
contracts or in combination and to waive objection to any informalities or irregularities in the bidding or in any Bid
received. The Award will be made to the Bidder who is, in the best judgment of the Board of Trustees, the lowest and
best Bidder.

54 ESCROW ACCOUNTS

54.1

The laws of the State of Indiana contain certain provisions regarding retainage. The provisions required among other
things, that the amounts retained by the OWNER from the contractor pursuant to retainage provisions be placed in an
Escrow Account in accordance with a written Escrow Agreement to be executed by the Contractor with the OWNER.
ARTICLE 6-BID INFORMATION

6.1 SUBMISSIONS

INSTRUCTIONS TO PROPOSERS
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6.1.1

Within three (3) days of the opening of Bids, the low Bidder on each Bid, and any other Bidder requested by the
ENGINEER and/or OWNER, shall list all subcontractors and all materials and material suppliers proposed to be used
if awarded the Contract. Three copies of this list must be submitted within three (3) days of the opening of the Bids in
order to qualify for the award of the Contract.

ARTICLE 7 - PERFORMANCE BOND AND LABOR MATERIAL & SERVICE PAYMENT BOND

7.1 BOND REQUIRED

714

The successful Bidder shall furnish a performance and labor, material service payment bond in the penal sum of
100% of the total amount payable by the terms of the Contract. Where acceptable by the Owner such Bond may
provide for incremental bonding in the form of multiple or chronological price. Such Bond shall conform to the
requirements of Chapter 258 of the Acts of the General Assembly of Indiana of 1933, I.C. 1871, 5-16-5-2; 1.C. 53-2-2;
and 1.C. 5-16-6.6-4 (53-207); and 24 CFR 85.36(b); 24 CFR Part 1000.

7.2 TIME OF DELIVERY OF BONDS

7.2.1

Such Bond shall be fumished and delivered to the OWNER by the successful Bidder within six (6) days after the
receipt by the successful Bidder of nofice of acceptance of his Bid by the OWNER.

ARTICLE 8 - TIME OF COMPLETION

8.1

From the date of Proceed Order the Contractor must complete the work within the specified amount of days listed for
each Bid Category as listed in Section 00 31 13 - Project Schedule.

ARTICLE S-EXECUTION OF AGREEMENT BETWEEN OWRNER AND CONTRACTOR

9.1 FORM TO BE USED

9.1.1

The successful Bidder will be required to execute the Agreement with the OWNER in the form of Agreement found in
the Specifications in such number of counterparts as the OWNER may request.

9.2 TIME OF EXECUTION OF AGREEMENT

9.2.1

The successful Bidder shall execute the Agreement within ten (10} days after the receipt by the successful of notice
of acceptance of his Bid by the OWNER.

ARTICLE 10-ITEMS TO BE INCLUDED IN BID PACKAGE

10.1
The following items are to be included in the Bid Package, the Bidder is responsible to note any other items required
as indicated in these SPECIFICATIONS:

Proposal Form

List of Proposed Subcontractors and Required Documentation

Schedule of Values

Contractor Qualifications Statement

Current Copy of City of East Chicago Contractor License

Non-Segregated Facilities Affidavit

Equal Employment Opportunity Affidavit

Affidavit of E-Verify Compliance

Certification of Non-investment in lran
. Compliance Affidavit
. EPA Form 5700-49 - Certification Regarding Debarment, Suspension, and Other Responsibility Matters
. HUD Form 50070 — Certification for a Drug-Free Workplace
HUD Form 50071 — Certification of Payments to Influence Federal Transactions
HUD Form 5369-C — Certifications and Representations of Offerors Non-Construction
Section 3 Information and Certification

DONBOD WM
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16. Certificate of insurance showing names of insurance companies and coverages.
17. Project Schedule showing days to complete each phase of work.
18. Original Bid plus three (3) copies, collated and stapled

END OF SECTION 00 21 13

INSTRUCTIONS TO PROPOSERS
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SECTION 00 31 13 — PROJECT SCHEDULE

PART 1 GENERAL

1014 RELATED BOCUMENTS

A, Drawings and Genaral Provisions of the Contract, including amended General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

1.02 SUMMARY
A, All dates included within this Section are informational and based upon specified start dates. Contractor
shall comply with the schedule requirements dictated within this Section, based on date of Notice fo

Proceed.

8. The profected shall start onos the decontamination systems are in-place and opsrational,
Decontarmination systems arg (o be provided by others.

C, A Project Schedule has been developed based on the projecied start date. Prior to award of contract,
iz imperative that Contractor review this schedule and provide feedback with regard to activity duration
and sequence of work. There will be no extensions of time fo this schedule. Contractor shaif be
responsible for all Hquidated damages, as definad in General Conditions, Bection 0072 13,

103 WORKING DAY LIMITATIONS

A Allwork shall be conducted betwsen 7:00 a.m. and 6:00 pun. on weskdays (Monday-Friday}.
Althorization from the Engineer or Qwner is required to wark outside these established hours.

B. Work may be performad between $:00 a.m. and 5:00 p.m. on weekends andfor holidays with prior
written authorization from the Enginger or Ownaer,

PART 3-PRODUCTS {not used)

PART 3-EXECUTION

3.01 SCHEDULE

A, The following schedule has been sstablished for the Work

March 12, 2018 March 23, 2018

8. The Coniractor shall work continuously from their day of mobilization unit alt work ts completed,

. Timeis of the sssence, Liquidated damages apply. See Section 00 72 13 - General Conditions, Article
8.

END OF SECTION 0D 31 13

PROJECT SCHEDULE
West Calumet Housing Complex 003113-1
Sewer & Water Terminations
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SECTION 00 31 24 — ENVIRONMENTAL ASSESSMENT INFORMATION
PART 1 GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Contract, including amended General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

B. The following reports apply to this section:
1. Remedial Action Plan
1.02 SUMMARY

A. The information provided within this Section and in the related documents is for informational purposes
only. Bidder is responsible to verify Project conditions and environmental conditions present.

B. The environmental conditions described within this Section are not all inclusive. Bidder is responsible
to verify environmental conditions on-site.

C. The Project is located on an Environmental Protection Agency Superfund Site. The Project is not a
cleanup activity, only a water and sewer termination project. However, exposure {o contaminants is
likely to occur given the activities to be conducted and site conditions. Bidders shall review the
Remedial Action Plan to understand conditions required to protect human and environmental health
and safety.

1.03 LEAD & ARSENIC

A. The Projectis located in Zone 1 of the USS Lead EPA Superfund Site.

B. Surface and subsurface soils have been impacted by Lead and Arsenic. Other contaminants have
been identified within subsurface soils onsite. Refer to the Remedial Action Plan for additional
information regarding these contaminants.

1.04 OTHER RESQURCES

A, Additional information regarding the site conditions can be found on the US-EPA website:

hitps:/iwww.epa.goviuss-lead-superfund-site.
PART 2 PRODUCTS (not used)

PART 3 EXECUTION (not used)

END OF SECTION 00 31 24

ENVIRONMENTAL ASSESSMENT INFORMATION
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SECTION 00 42 00 — PROPOSAL FORM

Contractor
PROPOSAL FORM
West Calumet Housing Complex
Water and Sewer Terminations

Base Quote: $ Lump Sum
Base Quote in Words:

Unit Price #U.1 for Frac Tank Rental: $ Per Month
Unit Price #U.2 Well-Point Dewatering System: $ Each

By signing and submitting this Proposal, | understand that the East Chicago Housing Authority, reserves
the right to reject any or all Quotes, award separate projects to multiple contractors, or to waive any
informalities in the Request for Proposals. The quantities listed on the Quantities Schedules are
estimated. The contractor is responsible for exact measurements, confirming materials and fully
understanding the requirements of the Project. No additional payments will be made for over the quantity
estimated unless the Allowance Work is approved by the Owner.

By signing below, | attest that | have received the following Addenda /

List Addenda / Initial
Contractor: Signature:
Date: Title:

Contact Name / Address:

Telephone: Fax

PROPOSAL FORM
West Calumet Housing Complex 004200-1
Sewer & Water Terminations
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Bidder's Name

Bidder Information:

o Individual Members / Owners / Officers
o Sole Proprietorship Name / Title

o Partnership - o General o Limited
o C-Corporation

o S-Corporation

o Limited Liability Company

Assumed Business Names:

Remittance Address: o Same As Above

EIN:

END OF SECTION 00 42 00

PROPQOSAL FORM
West Calumet Housing Complex 004200-2
Sewer & Water Terminations
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SECTION 00 43 73 - SCHEDULE OF VALUES

PART 1 GENERAL

1.01 Schedule of Values
A. The Schedule of Values shall be fully completed and included within the Bid submitted.
B. A separate Schedule of Values Form shall accompany the appropriate Bid.

C. A Blank Schedule of Values Form can be found on page 004373-2.

PART 2 PRODUCTS {not used)

SCHEDULE OF VALUES
West Calumet Housing Complex 004373-1

Sewer & Water Terminations
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PART 3 EXECUTION
SCHEDULE OF VALUES
BID CATEGORY:
Line | Description Value

1 $
2 $
3 $
4 $
5 $
6 $
7 $
8 $
8 $
10 $
11 $
12 $
13 $
14 BID TOTAL | §

By: {Signature)

Name: {Printed)

Title: (Title)

Name of the Firm:

END OF SECTION 004373

SCHEDULE OF VALUES

West Calumet Housing Complex 004373-2
Sewer & Water Terminations
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SECTION 00 43 95 — PROPOSAL SUBMITTAL CHECKLIST

PROPOSAL SUBMITTAL CHECKLIST

The following items are to be included within the Proposal Packet.

Proposal Schedule — Section 00 42 00

List of Proposed Subcontractors and Required Documentation — Section 00 43 36
Schedule of Values - Section 00 43 73

Contractor Qualifications - Section 00 45 13

Current Copy of City of East Chicago Contractor License

Nen-Segregated Facilities Affidavit - Section 00 45 33

Equal Employment Opportunity Affidavit - Section 00 45 36

Affidavit of E-Verify Compliance — Section 00 45 46.1

Certification of Non-Investment in fran ~ Section 00 45 46.2

Compliance Affidavit — Section 00 45 46.3

oo o oo oo oo aga

EPA Form 5700-49 ~ Certification Regarding Debarment, Suspension, and Other Responsibility
Matters (Appendix-A)

HUD Form 50070 - Certification for a Drug-Free Workplace (Appendix-A)

HUD Form 50071 — Certification of Payments to Influence Federal Transactions (Appendix-A)

HUD Form 5369-C — Certifications and Representations of Offerors Non-Construction (Appendix-A)
Section 3 Information and Certification (Appendix A)

Certificate of Insurance showing names of insurance companies and coverages.

Project Schedule showing days to complete each phase of work.

O 0O o o o o o

Original Proposal plus three (3) copies, collated and stapled

Please be advised that it is the Proposer’s responsibility to review each and every document that is part
of the Proposal Packet. The Proposal Documents include forms that must be printed, signed and
included within each Proposal. Without these required forms the Proposal may be considered incomplete
or not responsive. Please do not hesitate to call Amereco at 219.531.0531 if you have any questions.

END OF SECTION 00 43 95

PROPOSAL SUBMITTAL CHECKLIST
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SECTION 00 45 13 - CONTRACTOR QUALIFICATIONS

PART 1 GENERAL
1.01 Minimum Qualifications

A. Al staff must be accredited or licensed by the State of Indiana or Federal government for the work
being performed.

B. Company must be accredited, licensed or registered by the State of Indiana and/for City of East
Chicago. ldentification number must appear on qualification statement.

1.02 Qualification Statement

A. Contractors shall include a comprehensive Qualification Statement within their Proposal.

PART 2 PRODUCTS
2.01 Acceptable document and/or format:

A. American Institute of Architects (AlA) Document A305-1986 “Contractor's Qualification Statement”.

END OF SECTION 00 45 13

CONTRACTOR QUALIFICATIONS
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SECTION 00 45 33 ~ NON-SEGREGRATED FACILITIES AFFIDAVIT
PART ONE ~ GENERAL
1.0 DESCRIPTION

A This is applicable to contracts, subcontracts and agreements exceeding $10,000, which are not
exempt from the provisions of the Equal Opportunity Clause.

B. By the submission of this bid, the bidder certifies that it does not and will not maintain or provide for
its employees any segregated facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under its control where segregated
facilities are maintained. The bidder agrees that a breach of this cerlification is a violation of the
Equal Employment Opportunity clause in the confract.

C. The bidder further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) prior to entering into subcontracts which exceed $10,000
and are not exempt from the requirements of the Equal Employment Opportunity clause, it will:

1. Obtain identical certifications from the proposed subcontractors;

2. Retain the certifications in its files; and

3 Forward the following notice to the proposed subcontractors (except if the proposed
subcontractors have submitted identical certifications for specific time periods):

A Certification of Non-segregated Facilities must be submitted before the award of a
subcontract exceeding $10,000 which is not exempt from the provisions of the Equal
Employment Opportunity clause of the prime contract. The certification may be submitted
either for each subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually, or annually).

D. The penalty for making false statements in bids is prescribed in 18 U.5.C, 1001.

CERTIFICATION OF NON-SEGREGRATED FACILITIES AFFIDAVIT

Contractor:
Signature: Printed Name:
Date: Title:

END OF SECTION 00 45 33

NON-SEGREGRATED FACILITIES AFFIDAVIT
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SECTION 00 45 36 — EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT
PART ONE - GENERAL
1.0 DESCRIPTION

A. The Contractor shall not discriminate against any employee in the performance of such contract, with
respect to his hire, tenure, terms or conditions of employment or any matter directly or indirectly related
to employment, because of race, color, religion, sex, handicap, ancesiry or national origin. The
Contractor shall take affirmative action to assure that minority applicants are employed and that
employees are treated during employment without regard to their race, color, religion, sex, handicap,
ancestry or national origin. As used herein, the work "treated"” shall mean and include, without
limitation, the following: Recruitmeant {whether through advertising or other means); compensation,
whether in the form of rates of pay or other forms of compensation; selection for training, including
apprenticeship, promotion and upgrading, demotion and downgrading, transfer, layoff and termination.

8. The contractor will, in all solicitations or advertisements for employees placed by or on behaif of the
contractor, state that all qualified applicants will receive consideration for employment without regard to
race, creed, color, or national origin.

C. The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice, to be provided by the agency
contracting officer, advising the labor union or workers' representative of the contractor's commitments
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

D. The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, and of
the rules, regulations, and relevant orders of the Secretary of Labor.

E. The contractor will furnish all information and reports required by Executive Order No. 11246 of
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the contracting agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations,
and orders.

F. Inthe event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with
any of such rules, regulations, or orders, this contract may be cancelled, terminated or suspended in
whole or in part and the contractor may be declared ineligible for further Government contracts in
accordance with procedures authorized in Executive Order No. 11246 of Sept 24, 1865, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order No. 11246 of
September 24, 1865, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided
by law.

G. The contractor will include the provisions of Paragraphs (1) through (7) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 204 of Executive Order No. 11246 of Sept. 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the contracting agency may direct as a means of enforcing such
provisions including sanctions for noncompliance: Provided, however, That in the event the contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such
direction by the contracting agency, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.”

EQUAL EMPLOYMENT OPPORTUNITY

AFFIDAVIT
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EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT

Contractor:
Signature: Printed Name:
Date: Title:
END OF SECTION 00 45 36
EQUAL EMPLOYMENT OPPORTUNITY
AFFIDAVIT
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SECTION 00 45 48.1 - E-VERIFY CONTRACT PROVISIONS
PART ONE — GENERAL
1.0 DESCRIPTION
1.1 Pursuant to indiana Code 22-5-1.7, the Contractor (and any subcontractors) to whom this work is
awarded agrees to enroll and verify eligibility status of all newly hired employses through the E-
Verify program, operated and maintained by the Department of Homeland Security and Social
Security Administration.

AFFIDAVIT OF E-VERIFY COMPLIANCE

COMES NOW, , being duly sworn upon my oath, state and affirm the following:

1. 1 am an adult, over the age of eighteen (18) years and am legally competent.

2. | have personal knowledge of the information stated in this affidavit.

3. | hold the position of [state position or title] with [state
name of company] and | am authorized to make the statements herein.

4, [state name of company] is presently enrolled and participating in the E-Verify
program operated and maintained by the Department of Homeland Security and Social Security
Administration.

5, [state name of company] has screened its employees through E-Verify and

determined that it does not employ any unauthorized aliens.

FURTHER AFFIANT SAYETH NOT.

Dated this day of .
[Signature]
[Printed Name]
STATE OF )
) §
COUNTY OF )
On this day [state name of affiant] personally
appeared before me and being duly swom upon his/her oath attested to the above and foregoing as true and correct.
NORTARY PUBLIC
[Signature]

[Printed Name]

County of Residence:

Notary Expires:

END OF SECTION 00 45 46.1

E-VERIFY COMPLIANCE
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SECTION 00 45 46.2 — CERTIFICATE OF NON-INVESTMENT IN IRAN
PART ONE - GENERAL
1.0 DESCRIPTION

1.1 Pursuant to Indiana Code 5-22-16.5-13, the Contractor {and any subcontractors) to whom this work
is awarded agrees not to engage in investment activities in ran.

1.2 For the purposes of this Certification, "Iran” means the government of Iran and any agency or
instrumentality of lran, or as otherwise defined at Indiana code 5-22-16.5-5, as amended from time-
to-time.

PART 2 — PRODUCTS (not used)
PART 3~ EXECUTION
CERTIFICATION OF NON-INVESTMENT IN IRAN

No Investment in Iran. As required by /nd. Code 5-22-16.5-13, the bidder hereby certifies that the bidder
is not engaged in investment activities in Iran.

Contractor:
Signature: Printed Name:
Date: Title:

END OF SECTION 00 45 46.2

CERTIFICATION OF NON-INVESTMENT IN IRAN
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SECTION 00 45 46.3 — COMPLIANCE AFFIDAVIT
PART ONE - GENERAL
1.0 DESCRIPTION

1.1 The Contractor (and any subcontractors) who bid on this work, shall provide within their Bid, a list
of violations issued by any governmental agency.

COMPLIANCE AFFIDAVIT

Use a separate sheet for Bidder and sach Subcontractor.

The undersigned bidder, subcontractor, or agent, being duly sworn on oath, says that, the following listing accurately
reflects the total listing of all past citations and/for violations issued by OSHA, IOSHA, EPA, IDEM or any other
governing agency within the United State of America, to the firm, company, or employee(s) of the company he/she
represents.

Date Violation Comments
Contractor: Signature:
Title: Printed Name:
END OF SECTION 00 45 46.3
COMPLIANCE AFFIDAVIT
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SECTION 00 681 00 -~ BOND FORMS
PART 1 - GENERAL
1.0 Bid Bond
A Bid Bond is nof required.
2.0 Performance Bond and Labor and Material Bond
The successful Bidder shall furnish a Performance Bond and a Labor and Material Bond in the amount of

one hundred percent (100%) of the amount of the contract, in accordance with Article 7 of the Instruction to
Proposers, Section 00 21 16.

END OF SECTICN 00 61 00

BOND FORMS
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SECTION 00 62 00 - CERTIFICATES AND OTHER FORMS
PART 1 - GENERAL
1.0  The Proposal Submittal Checklist (Section 00 43 95) lists the various cerlifications and forms that are to be

included within the Bid.

2.0 Being a HUD funded project, the following forms also listed on the Bid Submittal Checklist and included in
Appendix-A, must be included within the Bid;

2.1 EPA Form 5700-49, Certification Regarding Debarment, Suspension and Other Responsibility Matters.
2.2 HUD Form 5368-C, Cerlifications and Representations of Offerors.

2.3 HUD Form 50070, Certification for a Drug-Free Workplace.

2.4 HUD Form 50071, Certification of Payments to Influence Federal Transactions.

2.5 Section 3 Information and Certification.

3.0 Each Proposer is required to submit an original and three (3) complete copies of their Bid. The original Bid
shall have original signatures in black or blue ink.

4.0 Certificates and Other Forms that will be required from contractor's being awarded work include but are not
limited to:

4.1 Plumbing licensure
4.2 OSHA Hazwoper training certificates

50 Contract Administration Forms: The following standards forms (or equivalent) available through the American
Institute of Architects will be used:

5.1 AlA Form A101-2007 "Agreement between Owner and Contractor”
5.2 AlA Form A312-2010 “Performance Bond and Payment Bond”

5.3 AlA Form G702 and G703 “Payment Application”

5.4 AlA Form G704 “Certificate of Substantial Completion™

6.0  All Certificates and Other Forms shall be the most current available,

PART 2 - PRODUCTS

1.0 EPAForms
2.0 HUD Forms

30 AlAForms

PART 3 — EXECUTION (not used)

END OF SECTION 00 62 00

CERTIFICATES AND OTHER FORMS
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SECTION 00 72 13 - GENERAL CONDITIONS

ARTICLE 1-CONTRACT DOCUMENTS

1.1 DEFINITIONS

1.1.1

The Contract Documents consist of the Agreement, the Contractor's Bid, the conditions of the Contract, General,
Special and other Conditions, Drawings, the Specifications, all Addenda issued prior to execution of the contract, and
all Modifications thereto. A Modification is: (1) a written amendment to the contract signed by both parties, (2)a
Change Order, (3) a written interpretation issued by the Architect pursuant to Subparagraph 1.2.5 or {4) a written
order for a minor change in the Work issued by the Architect pursuant to Paragraph 12.3. A modification may be
made only after execution of the contract.

1.1.2

The Contract Documents for the Contract. The Contract represents the entire and integrated agreement between
parties hereto and supersedes all prior negotiations, representations, or agreement, either written or oral, including
the bidding documents. The Contract may be amended or modified only by a Modification as defined in
Subparagraph 1.1.1.

1.1.3
The term Work includes all labor necessary to produce the construction required by the Contract Documents, and all
materials and equipment incorporated or to be incorporated in such construction.

114
The Project is the total construction designed by the Architect of which the Work performed under the Contract
Documents may be the whole or a part.

1.1.6  MISCELLANEOUS DEFINITIONS

1.1.5.1
The term "Product” includes materials, systems and equipment.

1.1.6.2
The term "Project Manual” includes the Bidding Requirements, Conditions of the Contract, General and
Supplementary, and the Specifications.

1.1.6.3
The term "Project Representative” means the duly authorized representative of the OWNER or Engineer.

1.2 EXECUTION, CORRELATION, INTENT AND INTERPRETATIONS

1.2.1

The Contract Documents shall be signed in not less than triplicate by the Owner and Contractor. If either the Owner
or the Contractor or both do not sign the Conditions of the Contract, Drawings, Specifications, or any of the other
Contract Documents, the Architect shall identify them.

1.2.2

By executing the Contract, the Contractor represents that he has visited the site, familiarized himself with the local
conditions under which the Work is to be performed, and correlated his observations with the requirements of the
Contract Documents.

1.2.3

The Contract Documents are complementary, and what is required by any one shall be as binding as if required by
all. The intention of the Documents is to include all labor, materials, equipment and other items as provided in
Subparagraph 4.4.1 necessary for the proper execution and completion of the Work. It is not intended that Work not
covered under any heading, section, branch, class or trade of the Specifications shall be supplied unless it is required
elsewhere in the Contract Documents or is reasonably inferable there from as being necessary to produce the
intended results. Words which have well-known technical or trade meanings are used herein in accordance with
such recognized meanings.

GENERAL CONDITIONS
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1.2.4

The organization of the Specifications into divisions, sections and articles, and the arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of the Work to be
performed by any trade.

125

Written interpretations necessary for the proper execution or progress of the Work, in the form of drawings or
otherwise, will be issued with reasonable promptness by the Architect and in accordance with any schedule agreed
upon. Either party to the Contract may make written request to the Architect for such interpretations. Such
interpretations shall be consistent with and reasonably inferable from the Contract Documents, and may be effected
by Field Order.

1.2.6

Where the words "provide", "furnish”, or "install” are used, it is understood and intended to mean "The Contractor
shall furnish all labor, material, and equipment necessary to completely install...."the material or equipment named as
required for a complete installation.

127
Where the words "approved", "equal to", "as directed”, etc. are used, they shall be interpreted to mean “{o the
satisfaction of the Owner and the Architect.

1.2.8

Should the Drawings disagree in themselves or with the Specifications or the Specifications in themselves, the better
quality or greater quantity of work or materials shall be estimated upon, and unless otherwise ordered in writing, shall
be provided.

1.29

Should computed dimensions disagree with scale dimensions or should large scale drawings disagree with small
scale drawings, the higher quality or greater quantity of work or material shall be estimated upon and shall be
provided.

1.2.10

Where typical, or representative detail is shown on the Drawings, this detail shall constitute the standard
workmanship and materials throughout corresponding parts of the Work, and where necessary, the Contractor shall
be required to adapt such detail for use in said corresponding parts of the Work, and shall execute such adaptation in
the best workmanlike manner. Said adaptation, however, shall be subject to the approval of the Architect.

1.2.11

All work necessary for completion of the work shown on the drawings but not described in the Specifications, and all
work described in the Specifications but not shown on the Drawings, or reasonably implied by either or both, shall be
included in the Contract and shall be executed in the best manner the same as if fully shown and specified.

1.3 COPIES FURNISHED AND OWNERSHIP

1.3.1
Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, all copies of
Drawings and Specifications reasonably necessary for the execution of the work.

132

All Drawings, Specifications and copies thereof furnished by the Architect are and shall remain his property. They are
not to be used on any other project, and, with the exception of one contract set for each party to the Contract, are to
be returned to the Architect on request at the completion of the Work.

ARTICLE 2 - ARCHITECT
2.1 DEFINITION

2.1.1

The Architect is the person or organization licensed to practice architecture, or the engineer licensed to provide
engineering services and identified as such in the Agreement and is referred to throughout the Contract Documents
as if singular in number and masculine in gender. The term Architect or Engineer means Amereco, Incorporated's
Architect or Engineer for this work.

GENERAL CONDITIONS
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2.1.2
Nothing contained in the Contract Documents shall create any contractual relationship between the Architect and the
Contractor.

2.1.3
Where no Architect is engaged for the project or particular work, the Owner shall have all the rights of the Architect.

2.2 ADMINISTRATION OF THE CONTRACT

221
The Architect will provide general administration of the construction contract, including performance of the functions
hereinafter described.

222

The Architect will, in all matters, be the Owner's representative during construction and until issuance of the final
payment. The Architect will have authority to act on behalf of the Owner to the extent provided in the Contract
Documents, uniess otherwise modified by written instrument which will be shown to the Contractor. The Architect will
advise and consult with the Owner, and all of the Owners instructions 1o the Contractor shall be issued through the
Architect.

223
The Architect shall at all times have access to the work where ever it is in preparation and progress. The Contractor
shall provide facilities for such access so the Architect may perform his functions under the Contract Documents.

224

The Architect will make pericdic visits to the site to become familiar generally with the progress and quality of the
work and to determine in general if the work is proceeding in accordance with the Contract Documents. On the basis
of his on-site observations as an Architect, he will keep the Owner informed of the progress of the work, and will
endeavor to guard the Owner against defects and deficiencies in the work of the Contractor. The Architect will not be
responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the work, and he will not be responsible for the Contractor's failure to carry out the work
in accordance with the Contract Documents.

225
Based on such observation and the Contractor's applications for payment, the Architect will determine the amounts
owing to the Contractor and will issue Certificates for Payment in such amounts, as provided in paragraph 9.4 below.

226
The Architect will, within a reasonable time, render such interpretations as he may deem necessary for the proper
execution or progress of the work.

227

Claims, disputes and other matters in question between the Contractor and the Owner relating to the execution or
progress of the work or the interpretation of the Contract Documents shall be referred initially to the Architect for
decision which he will render in writing within a reasonable time.

228
All interpretations and decisions of the Architect shall be consistent with the intent of the Contract Documents.

229
The Architect's decisions in matters relating to artistic effect will be final if consistent with the intent of the Contract
Documents.

2210

Any claim, dispute or other matter that has been referred to the Architect, except those relating to artistic effect as
provided in subparagraph 2.2.9 and except any which have been waived by the making or acceptance of final
payment as provided in subparagraph's 8.7.5 and 9.7.6 shall be subject to arbitration upon the written demand of
either party. However, no demand for arbitration of any such claim, dispute or other matter may be made until the
earlier of:

2.2.10.1
The date on which the Architect has rendered his written decision, or:
GENERAL CONDITIONS
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22102
The tenth day after the parties have presented their evidence to the Architect or have baen given a reasonable
opportunity o do so, if the Architect has not rendered his written decision by that date.

2.2.11

If a decision of the Architect is made in writing and states that it is final but subject to appeal, no demand for
arbitration of a claim, dispute or other matter covered by such decision may be made later than thirty (30) days after
the date on which the party making the demand received the decision. The failure to demand arbitration within said
thirty (30) days period will result in the Architect's decision becoming final and binding upon the OWNER and the
Contractor. If the Architect renders a decision afer arbitration proceedings have been initiated, such decision may be
entered as evidence but will not supersede any arbitration proceedings unless the decision is acceptable 1o the
parties concerned.

2212

The Architect will have authority to reject Work which does not conform to the Contract Documents. Whenever, in his
reasonable opinion, he considers it necessary or advisable to insure the proper implementation of the intent of the
Contract Documents, he will have authority to require the Contractor to stop the Work or any portion thereof, or to
require special inspection or testing of the Work in accordance with Subparagraph 7.8.2 whether or not such Work be
then fabricated, instalied or completed provided, however, that the Architect shall notify the Owner immediately upon
the exercise of any of the authority there under. However, neither the Architect's authority to act under this
Subparagraph 2.2.12, nor any decision made by him in good faith either to exercise or not to exercise such authority,
shall give rise to any duty or responsibility of the Architect to the Contractor, any Subcontractor, any of their agents or
employees or any other person performing any of the Work.

2.213

The Architect will review Shop Drawings and Samples as provided in Subparagraph’s 4.13.1 through 4.13.8,
inclusive,

2214
The Architect will prepare Change Orders in accordance with Article 12, and will have authority to order minor
changes in the Work as provided in Subparagraph 12.3.1.

2215

The Architect and the Owner will conduct inspections to determine the dates of Substantial Completion; will receive
and review written guarantees and related documents required by the Contract and assembiled by the Contractors
and the Architect will issue a final certificate for payment.

22.16

The Architect will provide one or more Project Representatives as required by the Agreement between Owner and
Architect. The duties, responsibilities, and limitations of authority of any such Project Representative shall be as set
forth in an exhibit to be incorporated in the Contract Documents.

2217

The duties, responsibilities and limitations of authority of the Architect as the Owner's representative during
construction as set forth in Articles 1 through 14, inclusive of these General Conditions will not be modified or
extended without written consent of the Owner and the Architect and notice to the Contractor.

2218 .
The Architect will not be responsible for the acts or omissions of the Contractor, any Subcontractors, or any of their
agents or employees, or any other persons performing any of the work.

2219
in case of the termination of the employment of the Architect, the Owner shall appoint an architect against whom the

Contractor makes no reasonable objection whose status under the Contract Documents shall be that of the former
architect.

GENERAL CONDITIONS
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ARTICLE 3-OWNER
3.1 DEFINITION

3.1.1

The Owner is the person or organization identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number and masculine in gender. The term Qwner means the Owner or his
authorized representative.

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

321
The Owner shall furnish all surveys, describing the physical characteristics, legal limits and utility locations for the site
of the Project.

322
The Owner shall secure and pay for easements for permanent structures or permanent changes in existing facilities,

3.23
Information or services under the Owner's control shall be fumnished by the Owner with reasonable promptness to
avoid delay in the orderly progress of the work.

324
The Owner shall issue all instructions to the Contractor through the Architect.

3.25
The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein and especially
those in respect to Payment and Insurance in Articles 9 and 11 respectively.

3.3 OWNER'S RIGHT TO STOP THE WORK

331

if the contractor fails to comrect defective work or persistently fails to supply materials or equipment in accordance with
the Contract Documents, the Owner may order the contractor to stop the work, or any portion thereof, until the cause
for such order has been eliminated.

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK

3441

if the contractor defaults or neglects to carry out the work in accordance with the Contract Documents or fails to
perform any provision of the contract, the Owner may, after seven (7) days' written notice to the contractor and
without prejudice to any other remedy he may have, make good such deficiencies. In such case an appropriate
Change Order shall be issued deducting from the payments then or thereafter due the contractor, the cost of
correcting such deficiencies, including the cost of the architect's additional services made necessary by such default,
negiect or failure. The Architect must approve both such action and the amount charged to the contractor. Ifthe
payments then or thereafter due the contractor are not sufficient to cover such amount, the contractor shall pay the
difference to the Owner.

ARTICLE 4-CONTRACTOR
4.1 DEFINITIONS

4.1.1

The contractor is the person or organization identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number and masculine in gender. The term contractor means the contractor or
his authorized representative.

GENERAL CONDITIONS
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42 REVIEW OF CONTRACT DOCUMENTS

4.21

The contractor shall carefully study and compare the Contract Documents and shall at once report to the Architect
any error, inconsistency or omission he may discover. The Contractor shall not be liable to the Owner or the
Architect for any damage resulting from any such errors, inconsistencies or omissions in the Contract Documents.
The Contractor shall do no work without Drawings, Specifications or Modifications.

43 SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1

The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be solely responsible
for all construction and demglition means, methods, techniques, sequences and procedures and for coordinating all
portions of the work under the contract.

4.4 LABOR AND MATERIALS

44.1
Unless otherwise specifically noted, the Contractor shall provide and pay for all labor, materials, equipment, tools,

construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services
necessary for the proper execution and completion of the work.

442

The Contractor shall at all times enforce strict discipline and good order among his employees and shall not employ
on the work any unfit person or anyone not skilled in the task assigned to him.

4.5 WARRANTY

451

The Contractor warrants to the Owner and the Architect that all materials and equipment furnished under this
Contract will be new unless otherwise specified, and that all work will be of good quality, free from faults and defects
and in conformance with the Contract Documents. All work not so conforming to these standards may be considered
defective. If required by the Architect, the Contractor shall fumnish satisfactory evidence as to the kind and quality of
materials and equipment.

48.2

The Warranty provided in this Paragraph 4.5 shall be in addition to and not in limitation of any other warranty or
remedy required by law or by the Contract Documents.

48 TAXES

4.6.1
The Contractor shall pay all applicable taxes required by law,

46.2
All Contractors are subject to Indiana Gross Income Tax.

463
The Owner is exempt from Indiana Sales Tax. Materials purchased by the Contractor under this Contract shall
exclude such tax and the Contractor will take all steps necessary to secure said exemption.

4.7 PERMITS, FEES AND NOTICES

471

The Contractor shall secure and pay for all permits, governmental fees and licenses necessary for the proper
execution and completion of the work, which are applicable at the time the bids are received.

472

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and orders of any public
authority bearing on the performance of the work. [If the Contractor observes that any of the Contract Documents are
a variance therewith in ant respect, he shall promptly notify the Architect in writing, and any necessary changes shall

be adjusted by appropriate Modification. If the Contractor performs any work knowing it to be contrary to such laws,
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ordinances, rules and regulations, and without such nofice to the Architect, he shall assume full responsibility
therefore and shall bear all costs aftributable thereto.

4.8 CASH ALLOWANCES

4.8.1

The Contractor shall include in the coniract Sum all allowances stated in the Contract Documents. These allowances
shall cover the net cost of the materials and equipment delivered and unloaded at the site, and all applicable taxes.
The Contractor's handling costs on the site, labor, installation costs, overhead, profit and other expenses
contemplated for the original allowances shall be included in the Contract Sum and not in the allowance. The
Contractor shall cause the work covered by these allowances to be performed for such amounts and by such persons
as the Owner and Architect may direct, but he will not be required to employ persons against whom he makes a
reasonable objection. If the cost, when determined, is more than or less than the allowance, the Contract Sum shall
be adjusted accordingly by Change Crder, which will include additional handling costs on the site, labor, installation
costs, overhead, profit and other expenses resuiting to the contractor from any increase over the original allowance.

4.9 SUPERINTENDENT

491

The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance af the
Project site during the progress of work. The Superintendent shall be satisfactory to the Architect and Owner, and
shall not be changed except with the consent of the Architect and Owner, unless the Superintendent proves to be
unsatisfactory o the Contractor and ceases to be in his employ. The Superintendent shall represent the Contractor
and all communications given to the Superintendent shall be as binding as if given to the Contractor. Important
communications will be confirmed in writing. Other communications will be so confirmed on written request in each
case.

410  RESPONSIBILITY FOR THOSE PERFORMING THE WORK

4.10.1

The Contractor shall be responsible to the Owner for the acts and omissions of all his employees and all
Subcontractors, their agents and employees, and all other persons performing any of the work under a contract with
the Contractor.

4.1 PROGRESS SCHEDULE

411.1

The Contractor shall prepare and submit for the Architect’s approval an estimated progress schedule for the work.
The progress schedule shall be related to the entire project and coordinate with all phases of the work to the extent
required by the Contract Documents. This schedule will indicate the dates for starling and completion of the various
stages of construction and shall be revised as required by the conditions of the work, subject to the Architect's
approval.

412 DRAWINGS AND SPECIFICATIONS AT THE SITE

4121

The Contractor shall maintain at the site for the Owner one copy of all Drawings, Specifications, Addenda, approved
Shop Drawings, Change Orders and other Modifications, in good order and marked to record all changes made
during construction. These shall be available to the Architect. The Drawings, marked to record all changes made
during the construction shall be delivered to him for the Owner upon completion of the Work. Compliance with this
Subparagraph 4.12.1 shall be a requirement for approval of Application for Payment and payment of progress
payments by the Owner.

4.13 DELETED FROM THIS SPECIFICATION
4.14 USE OF SITE
4.14.1

The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits and the Contract
Documents and shall not unreasonably encumber the site with any materials or equipment.
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4.14.2

The Contractor shall confine his equipment, the storage of materials, and the operations of his workmen fo limits
indicated by law, ordinances, permits, Specifications, Drawings, or directions of the Architect and shall not
unreasonably encumber the premises with his materials or equipment.

4.14.3
In general, all equipment and equipment shall be stored in the contract work area andfor the specific area designated
by the Owner and the Architect. Contractors shall not utilize other work areas not included in their Contract Work.

4.14.4

The Contractor shall store petroleum, other chemicals, equipment and supplies in a safe manner to protect human
health and the environment.

4.14.5
Signs: The Contractor shall maintain the premises free from advertising and see that no signs are erected. The
Owner reserves the right to put up such signs or notices as the Owner may deem proper.

415  CUTTING AND PATCHING OF WORK

4181
The Contractor shall do all cutting, fitting or patching of his Work that may be required to make its several parts fit

together properly, and shall not endanger any Work by cutting, excavating or otherwise altering the Work or any part
of it.

4.16 CLEANING UP

4.16.1

The Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish caused by
his operations or operations of his subcontractors. At the completion of the Work, in accordance with the Remedial
Action Plan, he shall remove all his waste materials and rubbish from and about the Project as well as all his tools,
construction equipment, machinery and surplus materials, and shall clean all canal/river banks, diiches and drainage
easements.

4.16.1.1

Each Prime Contractor shall remove all debris resulting from his operations and the operations of their
Subcontractors, from the site and shall dispose of same. Removal of debris shall be on g daily basis and the
Contractor shall not allow any debris fo accumulate in the buildings or on the site.

4.16.1.2

Each Prime Contractor shall be responsible for cleaning up any part of the site dirtied or contaminated by his
operations, or those of his subcontractors. Such clean up shall be on a daily basis or as directed by the Engineer.
Final cleanup of all areas affected by the Work under this Contract shall be accomplished to the satisfaction of the
Architect and Owner as a condition of final payment.

4.16.2

If the Contractor fails to clean up, the Owner may do so and the cost thereof shall be charged to the Contractor as
provided in Paragraph 3.4.

4.16.3

Bid Category #7 "Decontamination Services” will provide street sweeping and a decontamination pad for washing
vehicles. Each Contractor will be responsible for gross contamination on streets or other areas requiring cleanup
procedures more than the capability of a sireet sweeper.

417 COMMUNICATIONS

4.17.1

The Contractor shall forward all communications to the Owner through the Engineer unless otherwise permitted by
the Owner. In the event the Contractor communicates directly with the Owner, it shalt be the responsibility of the
Contractor to advise the Project Representative of said communications.

4.17.1.1
All notices, demands, requests, instructions, approvals, proposals and claims must be made in writing.
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In any emergency affecting the safety of persons or property, the Contractor shall act, at his discretion, to prevent
threatened damage, injury or loss. Any additional compensation or extension of time claimed by the Contractor on
account of emergency work shall be determined as provided in Article 12 for Changes in the Work.

ARTICLE 11-INSURANCE
11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1

The Contractor shall purchase and maintain such insurance as will protect him from claims set forth below which may
arise out of or result from the Confractor's operations under the Contract, whether such operations be by himself or of
any Subcontiractor or by anyone directly or indirectly employed by and of them, or by anyone for whose acts any of
them may be liable. All coverages shall be “Primary Non-Contributory” basis.

11.1.1.1
Claims under workmen's compensation disability benefit and other similar employee acts;

11.1.1.2
Claims for damages because of bodily injury, cccupational sickness or disease, or death of his employees;

11.1.1.3
Claims for damages because of bodily injury, sickness of disease or death of any person other than his employees;

11.1.14

Claims for damages insured by usual personal injury liability coverage which are sustained (1) by any personas a
result of an offense directly or indirectly related to the employment of such person by the contractor, or (2) by any
other person; and

11.1.15
Claims for damages because of injury to or destruction of tangible property, including loss of use resulting therefrom.

11.1.2

The insurance required by Subparagraph 11.1.1 shall be written for not less than any limits of liability specified in the
Contract Documents or required by law, whichever is greater, and shall include contractual liability insurance as
applicable to the Contractor’s obligations under Paragraph 4.18.

11.1.3

All insurance policies required under the terms hereof shall be executed by companies authorized to do business in
the State of Indiana, and proof of such authority shall be furnished to the Owner prior to the signing of the Contract.
All insurance policies shall be in form and in all other particulars satisfactory to the Owner.

1114

The Contractor shall furnish the Owner with satisfactory proof of carriage of the insurance required by the Contract
Documents and shall not commence work under this Contract until he has obtained all the insurance required and
such insurance has been approved by the Owner, nor shall the Contractor allow any Subcontractor to commence
work on his subcontract until all similar insurance required of the Subcontractor has been obtained and approved.

11.1.4.1
The Owner and Amereco shall be listed on all insurance policies as additionally insured. Insurance shall be “Primary
Non-Contributory.

11.1.5

During the life of the Contract and as required by the Architect in the Certificate of Substantial Completion, the
Contractor shall, at his own expense, purchase and maintain, in companies properly licensed and satisfactory to the
Owner and Architect, the insurance required by the Contract Documents. The Contractor shall not aliow any
subcontractor to commence work on his Subcontract until appropriate insurance has been obtained by the
Subcontractor. Certificates of Insurance acceptable to the Cwner shall be filed with the Owner prior to
commencement of the Work. These certificates shall contain a provision that coverage afforded under the policies
will not be canceled until at least thirty (30) days prior written notice has been given to the Owner. Contractor shall
also furnish certificate from the industrial Board of indiana (Form 19 and Form 105) that he is fully covered by
Workmen's Compensation Insurance on all employees on the Project must also satisfy this requirement. The
Contractor shall exercise his best efforis to expedite issuance of all documents required by this Aricle 11. Insurance
coverage under this Paragraph 11.1 shall include, as a minimum, the following coverage:
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ARTICLE 10-PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

10.1.1

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the Work.

10.1.2
The Contractor shall have on the job site at all times their Hazard Communication Program, Lockout/T agout Program

Electrical Assurance Program, Emergency Evacuation Program and any other site specific programs required under
OSHA.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1

The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection to
prevent damage, injury or loss to:

10.2.1.1
All employees on the Work and all other persons who may be affected thereby;

10.2.1.2
All the Work and all materials and equipment to be incorporated therein, whether in storage on or off the site, under
the care, custody or control of the Contractor or any of his Subcontractors or Sub-subcontractors:

10.2.1.3

Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structurss
and utilities not designated for removal, relocation or replacement in the course of construction.

10.2.2

The Contractor shall comply with all applicable laws, ordinances, rules, regulations and lawful orders of any public
authority having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss. He
shall erect and maintain as required by existing conditions and progress of the Work, all reasonable safeguards for
safety and protection, including posting danger signs and other warnings against hazards, promulgating safety
regulations and notifying owners and users of adjacent utilities. In particular, and not in limitation of the language of
this Article 10, all Work performed under the Contract Documents shali be performed in strict compliance with all
applicable requirements of the State of Indiana and the United States of America.

10.2.3

When the use or storage of explosives or other hazardous materials or equipment is necessary for the execution of
the Work, the Contractor shall exercise the utmost care and shall carry on such activities under the supervision of
properly qualified personnel.

1024

All damage or loss to any property referred to in Clauses 10.2.1.2 and 10.2.1.3 caused in whole or in part by the
Contractor, any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any of them, or
by anyone for whose acts any of them may be liable, shall be remedied by the Contractor, except damage or loss
attributable to faulty Drawings or Specifications or to the acts or omissions of the Owner or Architect or anyone
employed by either of them or for whose acts either of them may be liable, and not attributable to the fault or
negligence of the Coniractor.

10.2.5

The Contractor shall designate a responsible member of his organization at the site whose duty shall be the
prevention of accidents. This person shall be the Contractor's superintendent unless otherwise designated in writing
by the Contractor to the Owner and the Architect.

10.2.6
The Contractor shall not load or permit any part of the Project Site to be loaded so as to compromise site safety.

10.3 EMERGENCIES
10.31
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8.7.2

Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt of a final
application for payment, the Architect and Owner will promptly make such inspection and, when the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, and he will promptly issue a
final Certificate for Payment stating that to the best of his knowledge, information and belief, and on the basis of his
observations and inspections, the Work has been completed in accordance with the terms and conditions of the
Contract Documents, that the Contractor has prepared three copies of final "Project Log including sign in sheets,
certified payroll, waste manifests, copies of licenses and asbestos course cerlificates, and obtained the approval of
same from the Architect and Owner, and that the entire balance found due the Contractor, and noted in said final
Certificate, is due and payable,

8.7.3

Neither the final payment nor the remaining retained percentages shall become due until the Contractor submits to
the Architect: (1) an Affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or his property might in any way be responsible, have been paid or otherwise
satisfied, (2) Consent of Surety, if any, to final payment, (3) if required by the Owner, other data establishing
payment or satisfaction of all such obligations, such as receipts, releases and waivers of liens arising out of the
Contract, to the extent and in such form as may be designated by the Owner, (4) all reports and supporting
information required by the Owner's equal opportunity Compliance Officer, (5) three copies of final "As-Built”
drawings, and one microfilm set of final "As-Built" drawings, all approved by the Architect and Owner, (8) three
copies of all Shop Drawings on material, equipment, etc., maintenance instructions for all items, name and address of
supplier, name and address of supplier, name, address and telephone number of persons to contact for service, all
compiled in indexed hard cover binders. If any Subcontractor refuses to furnish a release or waiver required by the
Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify him against any such lien. If any
such lien remains unsatisfied after all payments are made, the Contractor shall refund to the Owner all moneys that
the latter may be compelled to pay in discharging such lien, including all costs and reasonable attorney's fees.

8.74

if after Substantial Completion of the Work final completion thereof is materially delayed through no fauit of the
Contractor and the Architect so confirms, the Owner shall, upon certification by the Architect, and without terminating
the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the
remaining balance of Work not fully completed or corrected is less than the retainage stipulated in the Agreement,
and if bonds have been furnished as required in Subparagraph 7.5.1, the written consent of the surety to the payment
of the balance due for that portion of the Work fully completed and accepted shall be submitted by the Contractor to
the Architect prior to certification of such payment. Such payment shall be made under the terms and conditions
governing final payment, except that it shall not constitute a waiver of claims.

9.7.5
The making of final payment shall constitute a waiver of all claims by the Owner except those arising from:

9.7.5.1
Unsettled liens.

9752
Faulty or Defective Work to comply with the requirements of the Contract Documents.

9.753
Failure of the Work to comply with the requirements of the Contract Documents.

9.7.54
Terms of any special guarantees required by the Contract Documents.

976
The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those previously
made in writing and still unsettled.
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944

No certificate for a progress payment, nor any progress payment, nor any partial or entire use or occupancy of the
Project by the Owner, shall constitute an acceptance of any Work not in accordance with the Contract Documents.

9.5 PAYMENTS WITHHELD

9.5.1

The Architect may decline to approve an Application for Payment and may withhold his Certificate in whole or in part,
fo the extent necessary reasonably to protect the Owner, if in his opinion he is unable to make representations o the
Owner as provided in Subparagraph 9.4.2. The Architect may also decline to approve any Applications for Payment
or, because of subsequently discovered evidence or subsequent inspections, he may nullify the whole or any part of
a Certificate for Payment previously issued, to such extent as may be necessary in his opinion to protect the Owner
from loss because of:

9.5.1.1
Defective work not remedied,

9.5.1.2
Third party claims filed or reasonable evidence indicating probable filing of such dlaim.

9.5.1.3
Failure of the Contractor to make payments properly to Subcontractors or for labor, materials or equipment,

9514
Reasonable doubt that the Work can be completed for the unpaid balance of the Contract Sum,

8.5.1.5
Damage to another contractor,

8.5.1.6
Reasonable indication that the Work will not be completed within the Contract Time,

85.1.7
Unsatisfactory prosecution of the Work by the Coniractor.

952

When the issue (8.5.1.1 - 8.5.1.7) is corrected to the satisfaction of the Architect / Engineer, payment shall be made
for amounts withheld because of them.

9.6 FAILURE OF PAYMENT

9.6.1

If the Architect should fail to issue any Certificate for Payment, through no fault of the Contractor, within seven (7)
days after receipt of the Contractor's Application for Payment, or if the Owner should fail fo pay the Contractor within
thirty (30) days after the date of payment established in the Agreement any amount certified by the Architect or
awarded by arbitration, then the Contractor may, upon thirty (30) additional days’ written notice to the Owner and the
Architect, stop the Work until payment of the amount owing has been received.

9.7 SUBSTANTIAL COMPLETION AND FINAL PAYMENT

8.7.1

When the Contractor determines that the Work or a designated portion thereof acceptable to the Owner is
substantially complete, the Contractor shall prepare for submission to the Architect and the Owner a list of items to be
completed or corrected. The failure to include any iterns on such list does not alter the responsibility of the Contractor
to complete all Work in accordance with the Contract Documents, and does not alter the responsibility of the
Architect, hereunder, to prepare a list of all tems to be completed. When the Architect and Owner on the basis of an
inspection determine that the Work is substantially complete the Architect will then prepare a Certificate of Substantial
Completion which shall establish the Date of Substantial Completion, shall list all items to be completed by the
Contractor, such list to be known as the “Punch List", shall state the responsibility of the Owner and the Contractor for
maintenance, heat, utilities, and insurance, and shall fix the time within the Contract Time unless extended pursuant
to Paragraph 8.3. The Certificate of Substantial Completion shall be submitted to the Owner and the Contractor for
their written acceptance of the responsibilities assigned to them in such Certificate.
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and in particular, and not by way of limitation, proper lien waivers and compliance reports from the Contractor, and
his Subcontraclors as required by the Contract Documents, and satisfactory to the Owner's equal employment
opportunity Compliance Officer.

9.32

if payments are to be made on account of materials or equipment not incorporated in the Work but delivered and
suitably stored at the site, or at some other location agreed upon, in writing, such payments shall be conditioned upon
submission by the Contractor of bills of sale or such other procedures satisfactory to the Owner to establish the
Owner's title to such material or equipment or otherwise protect the Owner's interest including applicable insurance
and fransportation to the site.

933

The Contractor warranis and guarantees that title to all Work, materials and equipment covered by an Application for
Payment, whether incorporated in the Project or not, will pass to the Owner upon the receipt of such payment by the
Contractor, free and clear of all liens, claims, security interests or encumbrances, hereinafier referred to in this Article
8, as "liens”, and that no Work, materials or equipment covered by an Application for Payment will have been
acquired by the Contractor or by any other person performing the Work at the site or furnishing materials and
equipment for the Project, subject to an agreement under which an interest therein or an encumbrance thereof is
retained by the seller or otherwise imposed by the Contractor or such other person.

9.4 CERTIFICATES FOR PAYMENT

9.4.1

If the Contractor has made Application for Payment as above the Architect will, with reasonable promptness but not
more than seven (7) days after the receipt of the Application, issue a Certificate for Payment to the Owner, with a
copy to the Contractor, for such amount as he determines fo be properly due, or state in writing his reasons for
withholding a Certificate as provided in Subparagraph 9.5.1.

942

The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based on his
observations at the site as provided in Subparagraph 2.2.4 and the date comprising the Application for Payment, that
the Work has progressed o the point indicated, that, to the best of his knowledge, information and belief, the quality
of the Work is in accordance with the Contract Documents (subject to an evaluation of the Work for conformance with
the Contract Documents, to minor deviations from the Contract Documents correctable prior to completion, and to
any specific qualifications stated in his certificate); and that the Contracior is entitled to payment in the amount
certified. In addition, the Architect's final Certificate for Payment will constitute a further representation that the
conditions precedent to the Contractor being entitied to final payment as set forth in Subparagraph 9.7.2 have been
fulfiled. However, by issuing a Certificate for Payment, the Architect shall not thereby be deemed fo represent that
he has reviewed the construction means, methods, techniques, sequences or procedures, or that he has made an
examination to ascertain how or for what purpose the Contractor has used the moneys previously paid on account of
the Contract Sum.

94.3
After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner provided in the
Agreement.

9.4.3.1

Until final payment, the Architect will certify 30% of the amount due the Contractor on account of progress payments.
if the manner of completion of the Work and its progress are and remain unsatisfactory to the Owner and the
Architect, and in the absence of other good and sufficient reasons, for each work category shown to be 50% or more
complete in the Application for Payment, the Architect may, without reduction of previous retainage, on presentation
by the Contractor of Consent of Surety, certify any remaining progress payments for each work category to be paid in
full,

9.4.3.2

The full contract retainage may be reinstated if the manner of completion of the Work and its progress do not remain
satisfactory to the Owner or the Architect, or for other good and sufficient reasons, or if the Surety withholds or
withdraws his consent.

94.33

Where required by law and requested in writing by the Contractor, earned retainage will be placed in escrow in
accordance with the law, and the Contractor and the Owner mutually agree and select the Owner as escrow agent
should the Owner so elect.
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8.23

If a date or time of completion is included in the Contract, it shall be the date of completion of all items on the punch
list prepared as part of the Certificate of Substantial Completion, including authorized extensions thereto, unless
otherwise provided, and such date or time of completion shall be construed to be the Date of Substantial Completion.

8.3 DELAYS AND EXTENSIONS OF TIME

8.3.1

Extensions for Unavoidable Delays: If the Contractor is delayed at any time in the progress of the Work, by any act
or neglect of the Owner or the Architect, or by any employee of either, or by any other Contractor employed by the
Owner, or by changes ordered in the Work, or by fire, unusual delay in transportation, or unavoidable casualties, or
by delay authorized by the Owner pending arbitration, or by any cause which the Owner and Architect shall determine
to justify the delay, then the Contract Time shall be extended by Change Order for a period of time equal to the delay.

8.3.2

All claims for extension of time shall be made in writing to the Architect no more than ten (10) days after the
occurrence of the delay; otherwise they shall be waived. In the case of a continuing cause of delay only one claim is
necessary.

8.3.3

If no schedule or agreement is made stating the dates upon which written interpretations as set forth in Subparagraph
1.2.5 shall be fumished, then no claim for delay shall be allowed on account of failure to furnish such interpretations
until ten (10) days after demand is made for them, and not then unless such claim is reasonable.

8.34

Compensation for Avoidable Delays: For any delay that may result from causes that could be avoided or controlied
by Contractor, Contractor shall pay to Owner as liquidated damages Two Thousand Dollars ($2,000.00) for each
calendar day that expires after the scheduled completion date as defined in Section 00 31 13 - Project Schedule,
Part 3 Execution. Owner and Contractor agree that the amount herein is a reasonable expectation of actual
damages and are not intended as a penalty. Any payment of liquidated damages to Owner shall not prejudice Owner
from its election to any other remedies provided by law or in equity as provided in this Contract or applicable law.

8.3.5

No Compensation for Delays: No payment, compensation, damages, or adjustment of any kind, other than the
extension of the Contract Time provided in 8.3.1 above, shall be made to, or claimed by, Contractor because of
hindrances or delays from any cause in the commencement, prosecution, or completion of the Work, whether caused
by Owner or any other party and whether avoidable or unavoidable.

ARTICLE 9-PAYMENTS AND COMPLETION

9.1 CONTRACT SUM

9.1.1
The Contract Sum is stated in the Agreement and is the total amount payable by the Owner to the Contractor for the
performance of the Work under the Contract Documents.

9.2 SCHEDULE OF VALUES

9.2.1

Before the first Application for Payment, the Contractor shall submit to the Architect a schedule of values of the
various portions of the work, including quantities if required by the Architect, aggregating the total Contract Sum,
divided so as to facilitate payments to Subcontractors in accordance with Paragraph 5.4, prepared in such form as
specified or as the Architect and the Contractor may agree upon, and supported by such data to substantiate its
correctness as the Architect may require. Each item in the schedule of values shall include its proper share of
overhead and profit. This schedule, when approved by the Architect, shall be used only as a basis for the
Contractor's Applications for Payment.

9.3 PROGRESS PAYMENTS

9.3.1

On or before the first working day of each month, the Contractor shall submit to the Architect a monthly Application
for Payment. Applications for Payment shall be itemized, showing retainage as specified in the Contract Documents
and supported by such data substantiating the Contractor's right to payment as the Owner and Architect may require
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7.9 INTEREST

7.9.1
No interest shall accrue on any moneys not paid when due either party under this Contract.

7.10  ARBITRATION

7.10.1

All claims, disputes and other matters in question arising out of or relating to this Contract or the breach thereof,
except as set forth in Subparagraph 2.2.9 with respect to the Architect's decisions on matters relating to artistic effect,
and except for claims which have been waived by the making or acceptance of final payment as provided in
Subparagraph 9.7.5 and 9.7.6 shall be decided by arbitration in accordance with the Construction Industry Arbitration
Rules of the American Arbitration Association unless the parties mutually agree otherwise. This agreement so to
arbitrate shall be specifically enforceable under the prevaifing arbitration law. The award rendered by the arbitrators
shall be final, and judgment may be entered upon it in accordance with applicable law in any court having jurisdiction
thereof.

7.10.2

Notice of the demand for arbitration shall be filed in writing with the other party to the Confract and with the American
Arbitration Association, and a copy shall be filed with the Architect. The demand for arbitration shall be made within
the time limits specified in Subparagraphs 2.2.10 and 2.2.11 where applicable, and in all other cases within a
reasonable time after the claim, dispute or other matter in question has arisen, and in no event shall it be made after
the date when institution of legal or equitable proceedings based on such claim, dispute or other matter in question
would be barred by the applicable statute of limitations.

7.10.3
The Contractor shall carry on the Work and maintain the progress schedule during any arbitration proceedings,
unless otherwise agreed by him and the Owner in writing.

ARTICLE 8-TIME
8.1 DEFINITIONS

8.1.1
The Contract Time is the pericd of time allofted in the Coniract Documents for completion of the Work.

8.1.2
The date of commencement of the Work is the date established in a notice to proceed. if there is no notice to
proceed, it shall be the date of the Agreement or such other date as may be established therein.

8.1.3

The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the
Architect/Engineer when construction is sufficiently complete, in accordance with the Contract Documents, so the
Owner may occupy the Work or designated portion thereof for the use for which it is intended.

8.1.4
The term day as used in the Contract Documents shall mean calendar day.

8.2 PROGRESS AND COMPLETION

8.2.1
All time limits stated in the Contract Documents are of the essence of the Contract.

8.2.2
The Contractor shall begin the Work on the date of commencement as defined in the Contract Documents. He shall
carry the Work forward expeditiously with adequate forces and shall complete it within the Contract Time.

GENERAL CONDITIONS
West Calumet Housing Complex 007213-14
Sewer & Water Terminations




EPA-R5-2019-001939_ED_002585_00000035

AMERECO INC. 17.1151.7.3

Plans, Specifications, or Profiles, or any irregularity or defect in this Contract or in the proceedings preliminary to the
letting and awarding thereof shall in anywise affect or operate to release or become a part of the final Contract
entered into, however, such persons, firms or corporations claiming the benefits of such Act are required to file within
60 days after the rendering of their service or supplying of such material duplicate verified statement of the amount
due with the Owner, and thereafter the Owner is required by 1.C. 5-16-5-2 to notify be delivering a copy of such
verified statement, to the surety on such bond. That said 1.C. 5-16-5-2 {53-202) further provides that no action can be
brought against such surety on such Bond until the expiration of 30 days after the filing of the verified duplicate
statement above referred to, and in the event payment is not made within 30 days after the filing of such verified
statement, then such creditor shall commence action upon such Bond within 60 days from the date of final completion
and acceptance of the public buildings, or public action on such Bond as against such surety or sureties or shall be
barred.

7.6 RIGHTS AND REMEDIES

7.8.1

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder
shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise imposed or
available by law.

7.7 ROYALTIES AND PATENTS

7.7.1

The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for infringements of any
patent rights and shall save the Owner harmiess from loss on account thereto, except that the Architect shall be
responsible for all such loss when a particular design, process or the product of a parficular manufacturer or
manufacturers is specified, but if the Contractor has reason to believe that the design, process or product specified is
an infringement of a patent, he shall be responsible for such loss unless he promptly gives such information to the
Architect.

7.8 TESTS

7.8.1

If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having jurisdiction
require any work to be inspected, tested or approved, the Contractor shall give the Architect timely notice of its
readiness and of the date arranged so the Architect may observe such inspection, testing, or approval. The
Contractor shall bear all costs of such inspections, tests, and approvals unless otherwise provided.

7.8.2

If after the commencement of the Work, the Architect determines that any Work requires special inspection, testing,
or approval which Subparagraph 7.8.1 does not include, he will, upon written authorization from the Owner, instruct
the Contractor to order such special inspection, testing or approval, and the Contractor shall give notice as in
Subparagraph 7.8.1. If such special inspection or testing reveals a failure of the Work to comply with: (1) the
requirements of the Contract Documents; or (2) with respect to the performance of the Work, with laws, ordinances,
rules, regulations, or orders of any public authority having jurisdiction, the Contractor shall bear all costs thereof,
including the Architect's additional services made necessary by such failure; otherwise the Owner shall bear such
costs, and an appropriate Change Order shall be issued.

783

Required certificates of inspection, testing or approval shall be secured by the Contractor and promptly delivered by
him to the Architect.

784

If the Architect wishes to observe the inspections, tests or approvals required by this Paragraph 7.8, he will do so
promptly, and, where practicable, at the source of supply.

785

Neither the observations of the Architect in his administration of the Construction Contract, nor inspections, tests or
approvals by persons other than the Contractor shall relieve the Contractor from his obligations to perform the work in
accordance with the Contract Documents.
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excavating, or otherwise altering any work and shall not cut or alter the work of any other Contractor except with the
written consent of the Architect.

6.3.1.1

The Contractor shall use his best efforts to minimize the need for cutting and patching and, in particular, each
Contractor shall place sleeves, inserts and similar items for pipes, conduits, and similar items properly in forms, walls,
partitions, floors, roofs, and similar structures. All said work shall be done in cooperation with the work of other
Contractors. All items shall be placed in ample time so as to cause no delay. The Contractor for the Work involved
shall be responsible for inclusion of these items in the Work and shall advise all other Confractors of all changes.

6.3.12
Any costs caused by defective or ili-timed work shall be bome by the party responsible thereof.

64 OWNER'S RIGHT TO CLEAN UP

6.4.1

if a dispute arises between the separate contractors as to their responsibility for cleaning up as required by
Paragraph 4.16, the Owner may clean up and charge the cost thereof to the several contractors as the Architect shall
determine to be just.

ARTICLE 7-MISCELLANEQUS PROVISIONS
7.1 GOVERNING LAW

7.1.1
The Contract shall be governed by laws of the State of Indiana and the United States of America.

7.2 SUCCESSORS AND ASSIGNS

7.21

The Owner and the Contractor each binds himself, his pariners, successors, assigns and legal representatives to the
other party hereto and to the partners, successors, assigns and legal representatives of such other party in respect to
all covenants, agreements and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract or sublet it as a whole without the written consent of the other, nor shall the Contractor assign
any moneys due or to become due to him hereunder, without the previous written consent to the Owner.

7.3 WRITTEN NOTICE

7.3.1

Wiitten notice shall be deemed to have been duly served if delivered in person to the individual or member of the firm
or to an officer of the corporation for whom it was intended, or if delivered at or sent by registered or certified mail to
the last business address known to him who gives the notice.

74 CLAIMS FOR DAMAGES

7.4.1

Should either party to the Contract suffer injury or damage to person or property because of any act or omission of
the other party or of any of his employees, agents or others for whose acts he is legally liable, claim shall be made in
writing to such other party within a reasonable time after the first cbservance of such injury or damage.

75 PERFORMANCE BOND & LABOR & MATERIAL PAYMENT BOND

7.5.1

Any other provisions of the Contract Documents for this Project notwithstanding, all Bidders shall take notice that
pursuant to the Indiana Acts 1911, Chapter 173, Section 2, Page 437, as Amended 1.C. 1971, 5-16-512 (563-202, 1.C.
5-16-5.5-4 formerly: Acts 1972, PL 44, Section 1; as amended by Acts 1978, PL 15, Section 3, with surety
satisfactory to the Owner, shall be in full force and effect and the provisions and terms of sald statutes shall be
incorporated into and made a part of the specifications for this Project, wherein Contractors are required to furnish a
good and sufficient Bond to assure the payment to the subcontractors, laborers, materialmen and those furnishing
any service in relation to or in accordance with the construction, erection, alteration or repair, and that such Bond
shall run to the benefit of the persons, firms or corporations interested therein and entitled to the benefits thereof, and
further that no change or modification, omission or addition, in and to the terms or conditions of this Contract, the
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542

If the Architect fails to issue a Certificate for payment for any cause which is the fault of the Contractor and not the
fault of a particular subcontractor, the Contractor shall pay that subcontractor on demand, made at any time after the
Certificate of Payment should otherwise have been issued, for his work to the extent completed, less the retained
perceniage

54.3
The Contractor shall pay each Subcontractor a just share of any insurance moneys received by the Confractor under
Article 11, and he shall require each Subcontractor to make similar payments to his subcontractors.

544
The Architect may, on request, and at his discretion, furnish to any Subcontractor, if practicable, information
regarding percentages of completion certified to the Contractor on account of Work done by such Subcontractor.

545
Neither the Owner nor the Architect shall have any obligation to pay or to see to the payment of any monays to any
Subcontractor except as may otherwise be required by law.

ARTICLE 6-SEPARATE CONTRACTS

6.1 OWNER'S RIGHT TO AWARD SEPARATE CONTRACTS

6.1.1

The Owner reserves the right to award other contracts in connection with other portions of the Project under these or
similar Conditions of the Contract.

6.1.2
When separate contracts are awarded for different portions of the Project, "the Contractor” in the Contract
Documents in each case shall be the contractor who signs each separate Contract.

6.2 MUTUAL RESPONSIBILITY OF CONTRACTORS

6.2.1
The Contractor shall afford other contractors reasonable opportunity for the introduction and storage of their materials
and equipment and the execution of their work, and shall properly connect and coordinate his work with theirs.

622

If any part of the Contractor's Work depends for proper execution or results upon the work of any other separate
contractor, the Contractor shall inspect and promptly report to the Architect any apparent discrepancies or defects in
such work that render is unsuitable for such proper execution and results. Failure of the Contractor so to inspect and
report shall constitute an acceptance of the other contractor's work as fit and proper to receive his Work, exceptas to
defects which may develop in the other separate Contractor's work after the execution of the Contractor's Work.

6.2.3

Should the Contractor cause damage to the work or property of any separate contractor on the Project, the
Contractor shall upon due notice, setile with such other contractor by agreement or arbitration, if he will so settle. If
such separate contractor sues the Owner on account of any damage alleged to have been so sustained the Owner
shall notify the Contractor who shall defend such proceedings at the Coniractor's expense, and the Contractor shall
reimburse the Owner for all attorney's fees, expenses and court or arbitration costs which the Owner insures and if
any judgment or award against the Owner arises therefrom, the Contractor shall pay or satisfy it and save and hold
harmiess the Owner therefrom.

6.3 CUTTING AND PATCHING UNDER SEPARATE CONTRACTS

6.3.1

The Contractor shall be responsible for any cutting and fitting that may be required to complete his Work. All cutting
shall be performed in accordance with the standards of the trade of the Work proposed to be cut and in accordance
with the requirements of the Contract Documents. Where the Contractor proposes to cut the Work of another
Contractor, he shall request permission in writing, and the Architect shall forward a copy of any such consent to the
Contractor whose work is to be cut. The Contractor shall not endanger any work of any other Contractors by cutting,
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41712

Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the Office of the Contractor
shall be sufficiently given if delivered at the Office of the Contractor stated on the signature page of the Agreement {or
at such other office as he may from time to time designate in writing to the Owner), or deposited in the United States
mail in & sealed, postage prepaid envelope, or if delivered with charges prepaid to any telegraph company for
transmission, in each case addressed to such office.

417.1.3

All papers required to be delivered to the Owner shall, unless otherwise specified by the Owner in writing to the
Contractor, be delivered to the Owner and any nofice to or demand upon the Owner shall be sufficiently given if so
delivered, or deposited in the United States mail in a sealed, postage prepaid envelope, or delivered with charges
prepaid fo any telegraph company for transmission to the Owner, or to such other address as the Owner may
subsequently specify in writing to the Contractor for such purpose.

4.18 INDEMNIFICATION

4.18.1

The Contractor shall indemnify and hold harmless the Owner and the Architect/Engineer and their agents and
employees from and against all claims, damages, losses and expenses including attorney’s fees arising out of or
resulting from the performance of the Work, provided that any such claim, damage, loss or expense: (1)is
attributable to bodily injury, sickness, disease or death or to injury to or destruction of tangible property (other than the
Work itself) including the Ibss of use resulting there from, and (2) is caused in whole or in part by any negligent act or
omission of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified
hereunder.

4.18.2

In any and all claims against the Owner or the Architect or any of their agents or employees by any employee of the
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, the indemnification obligation under this Paragraph 4.18 shall not be limited in any way by any
limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or any
Subcontractor under workmen's compensation acts, disability benefit acts or other employee benefit acts.

4.18.3

The obligations of the Contractor under this Paragraph 4.18 shall not exdend to the liability of the Architect, his agents
or employees arising out of. (1) the preparation or approval of maps, drawings, opinions, reports, surveys, Change
Orders, designs or specifications, or (2) the giving of or the failure to give directions or insfructions by the Architect,
his agents or employees provided such giving or failure to give is the primary cause of the injury or damage.

ARTICLE 5-SUBCONTRACTORS

5.1 DEFINITION

5.1.1

A Subcontractor is a person or organization who has a direct contract with the Contractor to perform any of the Work
at the site. The term Subcontractor is referred {o throughout the Contract Documents as if singular in number and
masculine in gender and means a Subcontractor or his authorized representative.

51.2

Sub-subcontractor is & person or organization who has a direct or indirect contract with a subcontractor to perform
any of the Work at the site. The term Sub-subconiractor is referred throughout the Contract Documents as if singular
in number and masculine in gender and means a Sub-subcontractor or an authorized representative thereof.

513
Nothing contained in the Contract Documents shall create any contractual relation between the Owner or the
Architect and any Subcontractor or Sub-subcontractor.

52 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

521
The Contractor shall submit a Proposed Subcontractor List (Section 00 43 36), and all materials and material
suppliers proposed to be used if awarded the Coniract, as directed in the "Instructions to Bidders". Prior to the award
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of the Contract, the Architect shalil notify the apparent successful bidder in writing that the Owner and Architect
approve the list or have reasonable objection to any person or organization on such list.

522

The Contractor shall not contract with any subcontractor or any person or organization (including those who are to
furnish materials or equipment fabricated to a special design) proposed for portions of the Work designated in the
Contract Documents or in the Instructions to Bidders or, if none is so designated, with any Subcontractor proposed
for the principal portions of the Work who has not been accepted in writing by the Owner and the Architect.

523

if prior to the award of the Contract, the Owner or Architect has a reasonable and substantial objection to any person
or organization of such list and the Contractor cannot submit a satisfactory substitute, the Contractor may withdraw
his bid without forfeiture of bid security.

524

if the Owner or the Architect requires a change of any proposed Subcontractor or person or organization previously
accepted in writing by them, the Contractor shall submit an acceptable substitute and the Contract Sum shall be
increased or decreased by the difference in cost occasioned by such substitution and an appropriate Change Order
shall be issued.

525
The Contractor shall not make any substitutions for any Subcontractor or person or organization that has been
accepted by the Owner and the Architect, unless the substitution is acceptable to the Owner and the Architect,

5.3 SUB-CONTRACTUAL RELATIONS

5.3.1

All work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate agreement between the
Contractor and the Subcontractor (and where appropriate between Subcontractor and Sub-subcontractors) which
shall contain provisions that:

5.3.11
Preserve and protect the rights of the Owner and the Architect under the Contract with respect to the Work to be
performed under the subcontract so that the subcontracting thereof will not prejudice such rights;

53.1.2
Require that such Work be performed in accordance with the requirements of the Contract Documents;

53.1.3
Require submission to the Contractor of applications for payments under each subcontract to which the Contractor is
a party, in reasonable time to enable the Contractor to apply for payment;

5314 '

Require that all claims for additional costs, extensions of time, damages for delays or otherwise with respect to
subcontracted portions of the Work shall be submitted to the Contractor (via any Subcontractor or Sub-subcontractor
where appropriate) in sufficient time so that the Contractor may comply in the manner provided in the Contract
Documents for like claims by the Contractor upon the Owner;

§3.158

Waive all rights the coniracting parties may have against one another for damages caused by fire or other perils
covered by the property insurance described in Paragraph 11.3, except such rights as they may have to the proceeds
of such insurance held by the Owner as Trustee under Paragraph 11.3; and

53.186
Obligate each Subcontractor specifically to consent to the provisions of this Paragraph 5.3.

54 PAYMENTS TO SUBCONTRACTORS

5.4.1

The Contractor shall pay each Subconiractor, upon receipt of payment from the Owner, an amount equal fo the
percentage of completion allowed to the Contractor on account of such Subcontractor's work, less the percentage
retained for payments to the Contractor. The Contractor shall also require each subcontractor to make similar
payments {o his subcontractors.
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11.1.5.1
Workmen's Compensation and Occupational Disease Insurance of statutory limits as prescribed by the State of
Indiana.

11.1.5.2

Contractor's liability insurance shall be required in the amounts as listed in Section 01 11 00, *Summary of Work” of
these Specifications. The policy shall include Occumrence, Aggregate, and Comprehensive Liability Insurance
covering all his operations with the following coverage included:

11.1.5.2.1

Operations-Premises Liability: including, but not limited to Bedily Injury, including death at any time resulting
therefrom fo any person or Property Damage resuiting from execution of the Work provided for in its contract, or due
to or arising in any manner from any act or omission or negligence of the Contractor and any Subcontractor, their
respective employees or agents.

11.1.5.2.2
Section Unused

11.1.5.2.3

Contractor's Protective Liability: including, but not limited to Bodily Injury, including death at any time resulting
therefrom, to any person or Property Damage arising from acts or omissions of any Subcontractor, their employees or
agents.

11.1.5.24

Products: Completed Operators Liability: including, but not limited to, Bodily Injury, including death at any time
resuiting therefrom to any person or Property Damage because of goods, products, materials or equipment used or
installed under this Contract, or because of completed operations, which may become evident within one year afier
acceptance of the construction including damage to the building or its contents,

11.1.5.2.8
Contractual Liability: Each and every policy for lability insurance, carried by each Contractor and Subcontractor, as
required by this Article 11 shall specifically include Contractual Liability coverage with respect to Paragraph 4.18.

11.1.5.28
Special Requirements: The insurance required under Subparagraph 11.1.5.2 shall specifically include the following
special hazards:

11.1.6.2.6.1
Property Damage caused by conditions otherwise subject {o exclusions "x,c,u,” Explosion, Collapse or Underground
Damage.

11.1.5.26.2
Broad Form Property endorsement, which has reference to the property in the “care, custody, or control® of the
insured.

11.1.5.26.3
"Oceurrence” Bodily Injury coverage in lieu of "caused by accident”.

11.1.5.3
Comprehensive Automobile Liability covering:

11.1.56.31
All owned, hired, or non-owned vehicles including the loading or unloading thereof.

11.1.5.3.2

Special Requirements: The insurance required under this Subparagraph shall specifically include the following
special hazards: "Occurrence” Bodily Injury in lieu of "caused by accident” "Occurrence” Property Damage in lieu of
“caused by accident”.

11.1.5.3.3
Limits of Liability: The insurance under this Subparagraph 11.1.5.3 shall be written in the limits of liability as listed in
Section 01 11 00, “Project Summary” of these Specifications.
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11.1.5.4

General Requirements: Contractors shall carry sufficient comprehensive insurance on his equipment at site of the
Work and on route to and from site to fully protect him. Contractor shall require same coverage of its subcontractors.
It is expressly understood and agreed that the Owner and Architect shall have no responsibility therefore.

11.2  OWNER'S LIABILITY INSURANCE

11.2.1

The Owner shall be responsible for purchasing and maintaining his own liability insurance and, at his option, may
purchase and maintain such insurance as will protect him against claims which may arise from operations under the
Contract.

11.3  PROPERTY INSURANCE

11.3.1

The Owner maintains property insurance upon the site, subject to a Twenty-Five Thousand Dollar ($25,000.00) per
occurrence deductible. This insurance includes the interests of the Owner and shall insure against the perils of Fire,
Windstorm, Extended Coverage, Vandalism and Malicious Mischief, but shall not insure against glass breakage or
theft of any kind. This insurance shall not cover any tools or equipment owned by mechanics and workmen, and shall
not cover any tools, equipment, scaffolding, staging, towers, or other items owned or rented by the Contractor, the
capital value of which is not included in the Cost of the Work.

11.3.1.1
The Contractor shall bear the risk of all loss not insured under Subparagraph 11.3.1

11.3.1.2
The Contractor shall purchase and maintain insurance upon their Work at the site of the value of the deductible noted
in Subparagraph 11.3.1.

11.31.3
if this insurance is written with stipulated amounts deductible under the terms of the policy, the Contractor shall be
responsible for payment of such deductibles.

11.3.2

The Qwner shall purchase and maintain such steam boiler and machinery insurance as may be required by the
Contract Documents or by law. This insurance shall include the interests of the Owner, the Contractor,
Subcontractors and Sub-subcontractors in the work.

11.3.3

Any insured loss is to be adjusted with the Owner and made payable to the Owner as Trustee for the insured's, as
their interests may appear, subject to the requirements of any applicable mortgagee clause and of Subparagraph
11.3.5.

11.34

The Owner and Contractor waive all rights against each other for damages caused by fire and other perils to the
extent covered by insurance provided under this Paragraph 11.3, except such rights as they may have to the
proceeds of such insurance held by the Owner as trustee. The Contractor shail require similar waivers by
Subcontractors and Sub-subcontractors in accordance with Clause 5.3.1.5.

11.3.5

The Owner as trustee shall have power to adjust and settle any loss with the insurers unless one of the parties in
interest shali object in writing within five (5) days after the cccurrence of loss to the Owner's exercise of this power,
and if such objection is made, arbitrators shall be chosen as provided in Paragraph 7.10. The Owner as trustee shall,
in that case, make settlement with the insurers in accordance with the directions of such arbitrators. If distribution of
the insurance proceeds by arbitration is required, the arbitrators will direct such distribution.

11.3.6

If the Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion,
such occupancy shall not commence prior to a time mutually agreed to by the Owner and Contractor. Insurance
required under the Contract Documents shall not be canceled or lapsed on account of such partial occupancy.
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ARTICLE 12-CHANGES IN THE WORK
12.1 CHANGE ORDERS

12.1.1

The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the
Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time being adjusted
accordingly. All such Changes in the Work shall be authorized by Change Order, and shall be executed under the
applicable conditions of the Contract Documents.

1212

A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued after the execution
of the Contract, authorizing a Change in the Work or an adjustment in the Contract Sum or the Contract Time.
Altemnatively, the Change Order may be signed by the Architect alone, provided he has written authority from the
Owner for such procedure and that a copy of such written authority is furnished to the Contractor upon request. A
Change Order may also be signed by the Contractor if he agrees to the adjustment in the Contract Sum or Contract
Time. The Contract Sum and the Contract Time may be changed only by Change Order. The Contracior shall have
no right to perform any portion of the Work covered by any Change Order where the Contractor fails to agree to the
adjustment in the Contract Sum or the Contract Time as acknowledged by the Contractor's signature on such Change
Order.

12.1.3
The cost or credit to the Owner resulting from a Change in the Work shall be determined in one or more of the
foliowing ways:

12.1.3.1
By mutual acceptance of a lump sum properly itemized,;

12.1.3.2
By unit prices stated in the Contract Documents or subsequently agreed upon;

12.1.3.3
By cost and a mutually acceptable fixed or percentage fee.

12.1.4
Allowances for overhead and profit.

12.1.4.1
Under methods 12.1.3.1 and 12.1.3.2, and 12.1.3.3 for extra work performed, the allowances for overhead and profit
combined, included in the total cost to the Owner, shall be based upon the following schedule:

12.1.4.1.1
To the Contractor, for work which he performs with his forces not to exceed 10% of his net additional cost;

121412
To the Subcontractor, for work which he performs with his own forces, not to exceed 10% of his net additional cost;

12.1.4.1.3
To the Contractor, for work performed by his Subcontractor, not to exceed 7.5% of the amount due to the
Subcontractor.

12.1.4.1.4

The percentages listed in 12.1.4.1.1-3 above, shall be applied to the net additional cost as defined in Paragraph
12.1.4.2 immediately foliowing. The amount of credit to be allowed by the Contractor to the Owner for any deletion or
change which results in a decrease in the net cost will be the amount of the actual decrease in the net cost. When
both additions and credits are involved in any one change, the allowance for overhead and profit shall be figured on
the basis of the net increase in the net cost, if any.
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12.14.2

The "net cost" as used herein shall mean the difference between all proper cost additions and deductions. The “cost”
as used herein may include the cost of labor, foremen and general forsmen, together with workmen’s compensation
insurance, social security, prevailing on the Project as evidenced by the payroll records. Among the items considered
as overhead are insurance, bond premiums, supervision, superintendent timekeepers, clerks, watchmen, small tools,

material handling costs, incidental job burdens, general office expense, and all other items not included in the "cost"
as herein defined.

12.143

Every order issued by the Owner which affects an adjustment of the Contract Sum shall be supported by an itemized
bona-fide, written proposal from the Contractor to the Owner, submitted prior to preparation of the order in multiple
copy form as required.

12.1.5
If unit prices are stated in the Contract Documents or subsequently agreed upon, and if the quantities originally
contemplated are so changed in a proposed Change Order that application of the agreed unit prices to the quantities

of Work proposed will create a hardship on the Owner of the Contractor, the applicable unit prices shall be equitable
adjusted to prevent such hardship.

12.18

Should concealed conditions encountered in the performance of the Work below the surface of the ground be at
variance with the conditions indicated by the Contract Documents, or should unknown physicat conditions below the
surface of the ground of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in this Cantract, be encountered, the Contract Sum shall
be equitably adjusted by Change Order upon claim by either party made within a reasonable time after the first
observance of the conditions, provided the Contractor notifies the Owner immediately upon first observance of such
conditions.

12.1.7

if the Contractor claims that additional cost is involved because of (1) any written interpretation issued pursuant to
Subparagraph 1.2.5, (2) any order by the Owner to stop the Work pursuant to paragraph 3.3 or any order by the
Architect to stop Work pursuant to Subparagraph 2.2.12, where the Contractor was not at fault or (3) any written
order for a minor change in the Work issued pursuant {o Paragraph 12.3 the Contractor shall make such claim as
provided in Paragraph 12.2.

12.2 CLAIMS FOR ADDITIONAL COST

12.21

If the Contractor wishes {0 make a claim for an increase in the Contract Sum, he shall give the Architect written notice
thereof within a reasonable time not to exceed ten (10) days after the occurrence of the event giving rise to such
claim. This notice shall be given by the Contractor before proceeding to execute the Work, except in an emergency
endangering life or property in which case the Contractor shall precede in accordance with Subparagraph 10.3.1. No
such claim shall be valid unless so made. If the Owner and the Contractor cannot agree on the amount of the
adjustment in the Contract Sum, it shall be determined by the Architect. Any change in the Contract Sum resulting
from such claim shall be authorized by Change Order.

123 MINOR CHANGES IN THE WORK

12.31

The Architect shall have authority to order minor changes in the Work not involving an adjustment in the Contract
Sum or an extension of the Contract Time and not inconsistent with the intent of the Contract Documents provided,
however, that Architect shall have no such authority unless he first notifies the Owner of such proposed change and
obtains the Owner’s consent. Such changes may be effected by Field Order or by other written order. Such changes
shall be binding on the Owner and the Contractor.

12.4 FIELD ORDERS

124.1

The Architect may issue written Field Orders, which interpret the Contract Documents in accordance with
Subparagraph 1.2.5 or which order minor changes in the Work in accordance with Paragraph 12.3 without change in
Contract Sum or Contract Time. The Contractor shall carry out such Field Orders promptly.
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ARTICLE 13-UNCOVERING AND CORRECTION OF WORK
13.1 UNCOVERING AND CORRECTION OF WORK

13.1.1
If any Work should be covered contrary to the request of the Architect, it must, if required by the Architect, be
uncovered for his observation and replaced, at the Contractor's expense

13.1.2

If any other Work has been covered which the Architect has not specifically requested to observe prior to being
covered, the Architect, with the approval of the Owner, may request to see such Work and it shall be uncovered by
the Contractor. If such Work be found in accordance with the Contract Documents, the cost of uncovering and
replacement shall, by appropriate Change Order, be charged to the Owner. If such Work be found not in accordance
with the Contract Documents, the Contractor shall pay such costs uniess it is found that this condition was caused by
a separate contractor employed as provided in Article 6, and in that event the Owner shall be responsible for the
payment of such costs.

13.2  CORRECTION OF WORK

13.2.1

The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing to conform to the
Contract Documents whether observed before or after Substantial Completion and whether or not fabricated, installed
or completed. The Contractor shall bear all cost of correcting such rejected Work, including the cost of the Architect's
additional services thereby made necessary.

13.2.2

If, within one year after the Date of Substantial Completion or within such longer period of time as may be prescribed
by law or by terms of any applicable special guarantee required by the Contract Documents any of the Work is found
to be defective or not in accordance with the Contract Documents, the Contractor shall corect it promptly after receipt
of a written notice from the Owner to do so unless the Owner has previously given the Contractor a written
acceptance of such condition. The Owner shall give such notice promptly afier discovery of the condition.

1323
All such defective or non-conforming Work under Subparagraphs 13.2.1 and 13.2.2 shall be removed from the site if
necessary, and the Work shall be corrected to comply with the Contract Documents without cost to the Owner.

13.24
The Contractor shall bear the cost of making good all work of separate contractors destroyed or damaged by such
removal of correction.

1325

If the Contractor does not remove such defective or non-conforming Work within a reasonable time fixed by written
notice from the Architect, the Owner may remove it and may store the materials or equipment at the expense of the
Contractor. If the Contractor does not pay the cost of such removal and storage within ten (10) days thereafter, the
Owner may upon ten (10) additional days' written notice sell such work at auction or at private sale and shall account
for the net proceeds thereof, after deducting all the costs that should have been borne by the Contractor including
compensation for additional architectural services. if such proceeds of sale do not cover all costs which the
Contractor should have been borne, the difference shall be charged to the Contractor and an appropriate Change
Order shall be issued. If the payments then or thereafter due the Contractor are not sufficient to cover such amount,
the Contractor shall pay the difference to the Owner.

13.28
if the Contractor fails to correct such defective or non-conforming Work, the Qwner may correct it in accordance with
Paragraph 3.4.

13.3  ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

13.3.1

If the Owner prefers to accept defective or non-conforming Work, he may do so instead of requiring its removal and
correction, in which case a Change Order will be issued to reflect an appropriate reduction in the Contract Sum, or, if
the amount is determined after the final payment, it shall be paid by the Contractor.
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ARTICLE 14-TERMINATION OF THE CONTRACT

14.1 TERMINATION BY THE CONTRACTOR

14.1.1

If the Work is stopped for a period of sixty (60) days under an order of any Court or other public authority having
jurisdiction, through no act or fault of the Contractor or a Subcontractor or their agents or employees or any other
persons performing any of the Work under a Contract with the Contractor, or if the Work should be stopped for a
period of sixty (60) days by the Contractor for the Architect's failure to issue a Certificate of Payment as provided in
Paragraph 9.6 or for the Owner's failure to make payment thereon as provided in Paragraph 9.8, then the Contractor
may, upon a seven (7) days’ written notice to the Owner, request payment for all work executed and for any proven
loss sustained upon any materials, equipment, tools, construction equipment and machinery, including reasonable
profit and damages.

142  TERMINATION BY THE OWNER

14.2.1

If the Contractor is adjudged bankrupt or if he makes a general assignment for the benefit of his creditors, orif a
receiver is appointed on account of his insolvency, or if he persistently or repeatedly refuses or fails, except in cases
for which extension of time is provided, to supply enough properly skilled workmen or proper materials, or if he fails or
make prompt payment to Subcontractors or for materials or labor or persistently disregards laws, ordinances, rules,
regulations or orders of any public authority having jurisdiction or otherwise is guilty of a substantial violation of a
provision of the Contract Documents, then the Owner, upon certification by the Architect that sufficient cause exists to
justify such action may without prejudice to any right or remedy and after giving the Contractor and his surety, if any,
seven (7) days’ written notice, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment and machinery thereon. The Owner may finish the Work by
whatever method he may deem expedient. In such case the Confractor shall not be entitled to receive any further
payment until the Work is finished.

14.2.2

If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, including compensation for the
Architect's additional services, such excess shall be paid to the Contractor. If such costs exceed such unpaid
balance, the Contractor or his surety shall pay the difference to the Owner. The cosis incurred by the Owner as
herein provided shall be certified by the Architect

ARTICLE 15-FQUAL EMPLOYMENT OPPORTUNITY CLAUSE

15.1

The Coniractor and his subcontractors shall not discriminate against any employee in the performance of such
contract, with respect to his hire, tenure, terms or conditions of employment or any matter directly or indirectly related
to employment, because of race, color, religion, sex, handicap, ancestry or national origin. The Contractor shall take
affirmative action to assure that minority applicants are employed and that employees are treated during employment
without regard to their race, color, religion, sex, handicap, ancestry or national origin. As used herein, the work
"treated” shall mean and include, without limitation, the following: Recruitment (whether through advertising or other
means); compensation, whether in the form of rates of pay or other forms of compensation; selection for fraining,
including apprenticeship, promotion and upgrading, demotion and downgrading, transfer, layoff and termination.

15.2
The Contractor shall affirmatively demonstrate readiness to comply with Executive Order 11246 and all related
sections of the Indiana Civil Rights Law.

15.3
The Contractor shall include the provisions of this Article in every subcontract or purchase order so that such
provisions will be binding upon each subcontractor or vendor.

END OF SECTION 0O 72 13
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SECTION 00 73 19 — HEALTH & SAFETY REQUIREMENTS
PART 1 GENERAL
1.01  RELATED DOCUMENTS
A. Requirements included in this Section are the minimum acceptable and are in addition to the
Remediation Action Plan, as well as all Local, State and Federal requirements. Where conflicts or
discrepancies exist between requirements, the most stringent requirement shall take precedence.
B. Applicable Regulations include, but are not limited to:
1. EPA regulations containing Title 40 (CFR Part 61, as amended).
2. OSHA (29 CFR 1910 & 1926) in general.
3. IDEM (326 IAC 14 & 18)
C. All activities shall comply with the Remedial Action Plan.

1.02  SUBMITTALS

A. Al submittals shall be submitted within 10 days of Notice to Proceed. Submittals must be approved
prior to commencement of Project activities.

B. Contractor shall submit the following in a digital format and 2 hard copies to the Engineer:
1. Project Specific Health & Safety Plan
2. 8DS for all materials used / brought onsite
3. Hazard Communication Program
4. Training Records for Workers
PART 2-PRODUCTS (not used
PART 3-EXECUTION
3.01  HEALTH & SAFETY PLAN REQUIREMENTS

A. At a minimum the Health and Safety Plan (HASP) must meet the requirements of the Project Health &
Safety Plan, as written within the Remedial Action Plan.

B. HASP must meset the requirements set forth in 29 CFR 1910.120 & 28 CFR 1926.65.
C. HASP must identify the following individuals, with qualifications:
1. Contractor Project Manager
2. On-site Project Manager (if different)
3. Site Health & Safety Office
3.02  TRAINING REQUIREMENTS
A. Contractor shall ensure all employees are properly trained for conducting their work activities safely.

B. All personnel shall meat the training requirements for performing their work as required by local, state
and federal rules and regulations.

C. All on-site personnel shall meet the training requirements set forth in the Remedial Action Plan.

HEALTH & SAFETY REQUIREMENTS
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D. Should there be a conflict of training requirements, the more stringent training requirement shall apply.
E. Site personnel shall meet the following training requirements:
1. Contracior shall have on-site af all times at least one (1) individual with a current certification in
First Aid and Cardio-Pulmonary Resuscitation (CPR) from the Red Cross or other nationally
recognized organization.

2. All on-site personnel shall meet training requirements of the Remedial Action Plan and 29 CFR
1810.120(e)(3).

3. On-site Project Manager shall have additional training, as required by 29 CFR 1910.120(e){4).

F. Contractor shall conduct daily Job Hazard Assessments, with copies to be submitted to the Engineer
bi-weekly.

G. Contractor shall conduct a Personal Protective Equipment (PPE) Hazard Assessment Certification
prior to any workers working at the Project site. These forms shall be maintained by the Contractor,
with copies provided to the Engineer.

H. Contractor is responsible to ensure that all workers, subcontractors, vendors or individuals otherwise
onsite on their behalf are fully trained on the hazards associated with the Project.

END OF SECTION 0073 19
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SECTION 01 11 00 - SUMMARY OF WORK

Project Location:  West Calumet Housing Complex
151 Street and Gladiola
East Chicago, IN 46312

Project Engineer:  Amereco Engineering
&4 Michigan Avenue
Valparaiso, IN 46383
Office: (219) 531-0531

Project Manager:  Amereco Engineering
54 Michigan Avenue, Valparaiso, IN 46383
Office: (219) 531-0531

- Steven Travis, Project Engineer stravis@amerecoeng.com
- John Blosky, Consulting Engineer iblosky@amerecoeng.com
- Zack Heine, Project Manager zheine@amerecoeng.com

Dates and Prevailing Local Times:

- Sealed Proposals

- 01/29/18 Pre-Proposal Meeting 10:00 AM.-  East Chicago Housing Authority
4444 Railroad Ave, East Chicago, IN 46312
-01/29/18 Site Walk-through Immediately following the Pre-Proposal Meeting
- 02/09/18 Proposals Due 3.00P.M. - East Chicago Housing Authority
4444 Railroad Ave, East Chicago, IN 46312
- 02/09/18 Proposal Opening 3:00PM. - East Chicago Housing Authority
4444 Railroad Ave, East Chicago, IN 46312
-T8D Award Contract(s)
-TBD Notice to Proceed
-03/112/18 Project Start
-03/23M18 Project Complete
“Note: The Owner has the right to modify the project schadules as needed.
- Bid Deposit: None
- Plan Fee: Digital Copy: Free of Charge
- Base Quote: - Terminate two (2) 8-inch water mains: Cut asphalt if necessary, excavate, cut-cap and plug,

backfill, compaction, patch asphalt, place topsoil and seed with mulch.

- Plug and terminate sanitary sewer manhole #5194 with flowable fill.

- Plug sanitary sewer cleanout at 4840 Gladiola Lane with flowable fill.

- Dewater as necessary to perform work.

- Provide two (2) 20,000-gallon frac tanks (one at each water main termination location) for
collection of the dewatering operations. Include costs for delivery, pickup, post-use cleaning,
and two (2) months rental. Water testing, filtering and disposal {0 be by others.

- lLoad, haul and dispose of excavation spoils associated with the work.

- Performance and Payment Bonds

SUMMARY OF WORK
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Unit Prices: Yes:
1. Frac tank rental per month following the 2-months in the Base Quote.
2. Installation, operation and removal of a well-point dewatering system.

Alternate Bids: No

Allowances: No
Insurance
Regquirements: - General Liability $6,000,000.00 general aggregate
$2,000,000.00 personalfinjury & each occurrence
- Automobile (Per Accident) $5,000,000.00 combined single limit
- Workman's’ Compensation Per State of indiana Statute

- Excess Liability (Umbrella Form) If necessary to meet minimum requirements
- All coverages shall be “Primary Non-Contributory” basis.
Landfill: The Owner does not endorse any specific landfill. The landfill for all wastes must be licensed

through the appropriate governmental agency to accept the type of waste being deposited.

END OF SECTION 0111 00
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SECTION 01 11 13 - SCOPE OF WORK

1.01 Work Covered by the Contract Documents

A. The work under these contract documents consists generally of utility termination, where shown on the
drawings and described in these specifications, at the former West Calumet Housing Complex, 151% Avenue
and Gladiola Avenue, East Chicago, IN 46312.

B. Prior to submitting a proposal, the Contractor shall examine the premises to determine the extent of the work
involved and the existing job site conditions. No additional payments will be made subsequently in this
connection on behalf of any Contractor or subcontractor due to error or negligence on the Contractor’s part.

C. Being a HUD project, time is of the essence. For any delay that may result from causes that could be
avoided or controlled by Contractor, Contractor shall pay to Owner as liquidated damages Two Thousand
Dollars ($2,000.00) for each calendar day that expires after the scheduled completion date as defined in
Section 00 31 13 — Project Schedule, Part 3 Execution.

1.02  BASE QUOTE:
A. The Base Quote includes, but is not limited to, the following:

1. Excavation, cutting, capping, backfill, etc., for the proper disconnection and termination of two
eight-inch water mains servicing the former West Calumet Housing Complex.

2. Plug sanitary sewer manhole #5194 with flowable fill. Flowable fill shall be allowed to flow into the
attached sewer lines until it backs up into the manhole. The manhole shall then be filled to 18-
Inches below the top of the rim.

3. Plug sanitary line through the cleanout located at 4840 Gladiola Lane using flowable fill.

4. Load, haul and dispose of excavation spoils associated with the work.

5. Dewater as necessary to perform the work. If installation and operation of dewatering well points
are determined to be necessary, the Unit Pricing shall be considered.

6. Provide two 20,000-gallon frac tanks for the collection of the dewatering work. Costs for delivery,
pickup, post-use cleaning and two months rental shall be included. If additional time is necessary
then the Unit Pricing shall be considered.

1.03 CONTRACTOR DUTIES:
A. Except as specifically noted, provide and pay for:

1. Employees (project managers, supervisors, site workers, truck drivers, delivery personnel,
subcontractors, other individuals and companies that are under the control of the Contractor) to
become knowledgeable with the Project Manual, Specification, Remedial Action Plan, Health and
Safety Plan, the Project Site, Individual Work Areas, and all other components of the Project.

2. Labor, materials and equipment.

3. Tools, construction equipment and machinery.

4, Appropriate safety training for site workers.

5. Personal Protection Equipment.

8. Employee exposure assessment monitoring to meet OSHA requirements and verify OSHA
Permissible Exposure Limits have not been exceeded.

7. Other facilities and services necessary for proper execution and completion of work.
SCOPE OF WORK
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B. The Owner is a tax-exempt organization. A tax-exempt number will be provided to the confractor
awarded the work.

C. Secure and pay for, as necessary, for proper execution and completion of work, as applicable:

1. The successful bidder, after receiving Notice of Award, shall immediately pay for and obtain all
necessary permits.

2. Government fees.
3. Licenses.
D. Give required notices to all governing agencies.

E. Comply with codes, ordinances, rules, regulations, legislation, orders, and other legal requirements of
public authorities which bear on the performance of work.

F. Promptly submit written notice to the Engineer of any observed variance of Contract Documents from
legal requirements.

H. Enforce sirict discipline and good order among employees. Do not employ:
1. Unfit persons.
2. Persons not skilled in assigned task.
1.04  Contractor Use of Premises
A. Confine operations at site to areas permitted by:
1. Law
2. Ordinances
3. Permits
4, Contract Documents
. Do net unreasonably encumber site with materials and equipment.
. Fully understand site operations and work harmoniously with other contractors.
. Do not load any structure with weight that will endanger the individuals working in the structure.
. Assums full responsibility for protection and safekeeping of products stored on premises.

Prior to beginning the work, the Contractor shall coordinate his schedule with the Project Manager.

G ©™om O O @

. Work and related activities shall be conducted between 7:00 a.m. and 6:00 p.m. on weekdays (Monday-
Friday). Authorization from the Engineer or Owner is required to work outside these established hours.

H. Performing work on Saturday, Sunday and holidays will be permissible, but will require Engineer and
Owner authorization. Weekends and/or holiday work hours shall be limited between 8:00 a.m. and 5:00
p.m.

END OF SECTION 01 11 13
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SECTION 01 32 13 ~ SCHEDULING OF WORK
PART 1 GENERAL
1.01 SUMMARY

A.  Work included in this Section consists of preparation, submittal and updating of the project schedule
and reports.

1.02  SUBMITTALS

A.  Contractor shall submit a proposed construction schedule for approval within 5 calendar days after
receipt of Notice {o Proceed to the Engineer.

B. Submit Daily Activity Reports to the Engineer on a weekly basis.
C. Submit construction schedule status at progress meetings.
PART 2 PRODUCTS (not used)
PART 3 EXECUTION
3.01 SCHEDULE

A, The Contractor's schedule shall show all work activities for completion of the work to be performed
under their Contract and will reflect a general sequential approach to the work.

B. The schedule shall be in a bar chart format, unless otherwise approved by the Engineer.
C. The schedule shall include quantifiable milestones for tracking purposes.

D. The schedule shall demonstrate completion of all work within the period of performance of the Confract
and as described in Section 00 31 13 - Project Schedule.

3.02  SCHEDULE UPDATES

A.  Updates on schedule progression shall be provided two (2) business days prior to a scheduled
Progress Meeting. Schedule shall clearly indicate progress history.

B. Contractor shall submit a revised schedule for approval if in the opinion of the Engineer a change in
work has occurred that significantly affects the schedule.

C. The revised schedule shall be submitied within 3 business days after written request by the Engineer.
D. Schedule changes shall be approved by the Engineer and Owner.
3.03 DALY ACTIVITIES REPORT
A.  Contractor shall maintain a daily record of actions, events and manpower utilized.
B. Daily Activities Report shall be completed and submitted to the Engineer at the end of each week.

C. Reports are to be complete and accurately reflect site activities.

END OF SECTION 01 3213

SCHEDULING OF WORK
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SECTION 01 33 00 - SUBMITTAL PROCEDURES
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Contract, including amended General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

1.02  PROCEDURES

A. A draft submittal list has been provided within this Section to aid Contractor's development of the
submittal register. Additionally submittals may be required to comply with Contract Documents.

B. Prior to site activities occurring, submit a Contractor's submittal register, by Specification number, all
submittals required and approximate date the submittal will be forwarded. Submiittal register shall
identify additional submittals required by other plans as discussed within the Contract documents.

C. Transmit each submittal with Engineer accepted form.

D. Sequentially number transmittal forms. Mark revised submittals with original number and a sequential
alphabetic suffix.

E. Transmittal shall identify: Project, Bid Category, Contractor and Specification Section number
appropriate to submittal.

F.  Allow space on submittals for Contractor, Engineer and Owner to approve, as necessary.
G. When revised for resubmission, identify changes made since previous submission.

H. Incomplete Submittals: Engineer will not review. Delays from incomplete submittals are not the
responsibility of Engineer.

1.03  TEST REPORTS

A. Information Submittal. All testing reports shall be submitted {o the Engineer for the Owner’s
knowledge.

1.04 SUBMITTAL REVIEW

A.  Engineer will review submittals and provide recommendations and comments to Owner, comparing
submittals to Contract Documents.

B. Submittal approval does not authorize changes to Contract requirements, unless accompanied by a
Contract Modification from Owner.

PART 2 PRODUCTS (not used)
PART 3 EXECUTION
3.01 SUBMITTAL REGISTER
A.  This table is intended to summarize all submittals required by the Contract. Where a submittal is
called for in the Specifications or Contract, but is not itemized herein, the number of copies and
distribution will be as defined in the Specification or Contract. Contractor remains responsible for
submittals not included on the itemized table.

B. The number and type of documents submitted for all submittals will be as specified in the Section or
related document,

SUBMITTAL PROCEDURES
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Supit e acion] | neomie | ooainga | Recommandod Actn
1 Schedule of Values 004373
2.a Health & Safety Plan 007318
2b Training Records 007319
2.c Hazard Communication Plan 007319
2d Chemical SDS 007318
3 Project Sign Schematic 015813
4 Construction Schedule 013213
5 Dewatering Plan 312318
6 Seed Mix 329220
7 Waste Tracking Record 013513
8.1 Imported Topsoil Analytical 310000
8.2 imported Topsoil Source Lelter 310000
9 Final Survey Record 024100
10 Exposure Monitoring Report 013513
11 Waste Management Plan 013513
12 Truck Driver Orientation Plan 02 6000
13 Erosion & Sediment Controt Plan 312500
END OF SECTION 013300
SUBMITTAL PROCEDURES
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SECTION 01 35 13 - SPECIAL PROJECT PROCEDURES
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Contract, including amended General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

B. A Remedial Action Plan has been developed and approved by the Environmental Protection Agency
for performing this Project. All activities shall comply with the Remedial Action Plan.

102  SUBMITTALS

A.  Contractor shall submit all exposure monitoring data to the Engineer within 72 hours of sample
collection.

8. Contractor shall submit 2 Waste Management Plan within 10 days of Notice to Proceed or prior to
hauling any waste from the Project.

C. Waste disposal documentation shall be submitted to the Engineer for all materials that leave the site.

1. Contractor shall maintain an electronic database tracking the movement of all waste.

2. Waste shall be tracked through logging of shipping manifests, supplementary transportation
data and other notification and documentation in accordance with DOT and EPA regulations.

3. Database will provide the capability to identify the shipping method, type of waste, volume of
waste, waste stream profile, date loaded, date disposed, disposal location, waste materials
certification and any other pertinent waste characteristic.

4. Database shall be cross referenced with that created by Engineer utilized to track waste
leaving the Site.

5. A final waste tracking record will be compiled and submitted to Engineer in digital format at the
conclusion of the project, prior to final payment.

103  SCHEDULING

A.  No work involving disturbance of potentially contaminated soil shall commence until decontamination
facilities are operational and reviewed for acceptance by the Engineer.

1.04  DECONTAMINATION

A.  An Equipment Decontamination Pad and a Personnel Decontamination Trailer will be provided under a
separate contract. Contractor will have full use.

B. Equipment decontamination pad shall be constructed and operational prior to work disturbing
potentially contaminated soil,

C. Personnel decontamination trailer shall be fully operational prior to commencement of work disturbing
potentially contamination soil.

D. Equipment decontamination pad shall be of sufficient size to accommodate the larger piece of
potentially contaminated equipment onsite.

E. Decontamination pad and trailer shall include all necessary equipment, pumps and piping required to
collect and contain decontamination wastewater and sediment and transfer materials to acceptable
storage facilities.

F.  Collect decontamination wastewaters and sediments which accumulate on equipment decontamination
pad and transfer water to designated wastewater storage tank and sediment to acceptable receptacle
for staging for disposal. This will be provided by others.

G. Decontamination personnel shall be available for equipment decontamination.
SPECIAL PROJECT PROCEDURES
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1.05  MONITORING

A.  The Owner will be performing perimeter and activity specific monitoring for contaminants of concern,
per the Remedial Action Plan.

B. Contractor shall perform, at a minimum, exposure monitoring for the following contaminants of
concerr;

1. Respirable Dust (NIOSH 600)
2. Lead (NIQSH 7082)
3. Arsenic (NIOSH 7300)

C. Exposure monitoring shall be performed for the first three days (shifis) to establish an initial exposure
assessment.

D. Following the initial assessment, monitoring shall be performed at a minimum once per week to verify
dust suppression, engineering controls are personal protective equipment are adequate to protect
workers.

E. Exposure monitoring must be performed by a properly trained and experience individual. The
exposure monitor is not permitted to assist in construction activities in any way.

F.  Exposure monitoring data shall be posted within 72 hours of sampling event in a Contractor employee
designated posting location. Data shall also be provided to the Engineer with 72 hours of sampling
event,

1.08 DUST AND PARTICULATE CONTROL

A.  Work methods shall be employed to minimize raising dust from demolition activities.

B. Dust and particulate control measures shall include at a minimum the utilization of water misting.
Additional dust suppression methods may be required.

C.  All trucks carrying waste shall be covered and leave a minimum of 1 foot of freeboard.

D. Engineer will stop Work at any time when Contractor's control of dust and particulate is inadequate,
when wind conditions prevent proper dust control, or when air quality monitoring indicates that release
of fugitive dusts or particulates exceeds the thresholds established within the Remedial Action Plan.

E. I Contractor's dust and particulate control methods are not sufficient, stop Work. Contractor must
discuss procedures with the Engineer on how Contractor proposes to resolve problem. All changes
must be implemented prior to any dust creating activity.

F.  All stoppage in work and revisions to dust suppression methods shall be conductsd by the Contractor
at no additional cost to the Owner.

1.07  TRUCKROUTES
A, Trucks shall enter and exit the site through the entrance located on East 1519 Street.
B.  Trucks shall head east on 151% Street to Kennedy Avenue.

C.  No construction traffic is permitted through residential neighborhoods or on any other local roadways
without prior authorization from Engineer.

D. Traffic speeds on unpaved surfaces within the Project boundary will be limited to 15 miles per hour.

PART 2 PRODUCTS (not used)
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PART 3 EXECUTION
3.01 WASTE MANAGEMENT PLAN

A. Contractor shall prepare a Waste Management Plan which shall address all known and suspected
waste produced by Confractor during the Project.

B. Waste includes, but is not limited to: demolition debris, concrete, asphalt, brick, block, wastewater,
groundwater, sediment, general refuse, etc.

C. Waste Management Plan shall include method of tracking all waste / materials that leave the Project
site. This includes not only landfilled materials, but also recyclable / reused materials.

D. Contractor shall inciude all destinations for waste streams. This includes, at a minimum, the location’s
name, address, contact person and contact information.

E. Contractor shall include waste disposal documentation tracking methodology.

3.02 EQUIPMENT DECONTAMINATION PAD
A. The equipment decontamination pad will be operated by another contractor for the convenience of all
site contractors.
3.03 PERSONNEL DECONTAMINATION TRAILER
A. Contractor is responsible for any damage caused to the trailer by employee and abuse of trailer.
Engineer may require Contractor to provide separate decontamination provisions for their employees
should issues be ongoing, at no additional expense to the Owner.

B. Contractor shall care for the personnel decontamination trailer as if it is their own property.

C. Other contractors working on the site will also be using the personnel decontamination trailer.

END OF SECTION 013513
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SECTION 01 40 €0 - APPLICABLE STANDARDS

PART 1-GENERAL

1.01 DESCRIPTION
A. Work included:

1. Throughout the Contract Documents, reference is made to codes and standards which establish qualities
and types of workmanship and materials, and which establish methods for testing and reporting on the
pertinent characteristics.

2. Where materials or workmanship are required by these Contract Documents to meet or exceed the
specifically named Code or Standard, it is the Contractor's responsibility to provide materials and
workmanship which meet or exceed the specifically named Code or Standard.

3. ltis also the Contractor's responsibility, when so required by the Contract Documents or by written request
from the Architect, to deliver to the Architect all required proof that the materials and workmanship, or both,
meet or exceed the requirements of the form requested in writing by the Architect and generally will be
required to be copies of a certified report of tests conducted by a testing agency approved for that purpose
by the Architect.

B. Related work described eisewhere;

1. Specific naming of codes or standards occurs on the Drawings and in other sections of these Specifications.

1.02  QUALITY ASSURANCE

A. Familiarity with pertinent codes and standards:

In procuring all items used in the Work, it is the Contractor's responsibility to verify the detailed requirements of
the specifically named codes and standards and to verify that the items procured for use in the Work meet or
exceed the specified requirements.

B. Rejection of non-complying itemns:

The Architect reserves the right to reject items incorporated into the Work which fail to mest the specified
minimum requirements. The Architect further reserves the right, and without prejudice to other recourse the
Architect may take, to accept non-complying items subject to an adjustment in the Contract Amount as approved
by the Architect and the Owner.

C. Applicable standards:

Listed in these Specifications include, but are not necessarily limited to, standards promulgated by the following
agencies and organizations:

AASHTC: American Association of State Highway and Transportation Officials, 341 National
Press Building, Washington, D.C. 20004.

ACH American Concrete Institute, Box 19150, Redford Station, Detroit, Ml 48219,

AlISC: American Institute of Steel Construction, Inc., 1221 Avenue of the Americas, New York, NY 10020

ANSL: American National Standards Institute (Successor to USASI and ASA), 1430 Broadway, New York,
NY 10018;

American National Standard Practices for Respiratory Protection, ANSI Z88.2 (1980).
American National Standard Fundamentals Govemning Design and Operation of Local Exhaust Systems,
ANSI 29.2 (1971).
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AOSA: Association of Official Seed Analysts

APL: American Petroleum Institute, 1220 L Street, N.W., Washington, DC 20008

ASTM: American Society for Testing and Materials, 1916 Race Street, Philadelphia, PA 19103
AWS: American Welding Society, Inc., 2501 N.W. 7th Street, Miami, FL 33125

AWWA:  American Water Works Asseciation, Inc., 666 W. Quincy Avenue, Denver, CO 80235
CFR; Code of Federal Regulations; 29 CFR 1910 st. al,, 29 CFR 1826 et. al,,

CGACS: Compressed Gas Association Commodity Specification, G-7.1

CRSH; Concrete Reinforcing Steel Institute, 228 N. LaSalle Street, Chicago, IL 60801

cs: Commercial Standard of NBS, US Department of Commerce, Government Printing Office,
Washington DC 20402

CSA: Canadian Standards Association, 178 Rexdale Boulevard, Rexdale, Ontario, Canada

EPA: Environmental Protection Agency, 77 W. Jackson Boulevard, Chicago, IL 60604

ETL: Electrical Testing Laboratories

FGMA: Flat Glass Marketing Association, 3310 Harrison, Topeka, KS 66611

HUD: Housing and Urban Development

IDEM: indiana Department of Environmental Management, 100 N. Senate Avenue, indianapolis, IN 46206
ibOoT: Indiana Department of Transportation

IITRE: lilinois Institute of Technology Research Institute, 10 W. 35th Street, Chicago, Il 60609

IAC: Indiana Administrative Code

iL Adm.

Code: lllinois Administrative Code

ISFM: Indiana State Fire Marshall

IOSHA: Indiana Occupational Safety and Health Administration, Indiana Dept. Of Labor, 402 W. Washington
Street, Rm. W195, Indianapolis, IN 46204

NAAMM: The National Association of Architectural Metal Manufacturers, 1033 South Boulevard, Oak Park, IL
60302

NEC: National Electrical Code, National Fire Protection Association, Quincy, MA 02269 (See NFPA)
NEMA: National Electrical Manufacturer's Association, 155 E. 44th St., New York, NY 10017

NESHAPS: National Emission Standards for Hazardous Air Poliutants, US EPA, 77 W. Jackson Blvd. Chicago, IL
NFPA: National Fire Protection Association, 470 Atlantic Ave., Boston, MA 02210

NIOSH: National Institute of Occupational Safety and Health, Manual of Analytical Methods (P & CAM 239-
1979 and Method 7400-1984, and Method 7402)

8Dk Steel Deck Institute, 135 Addison Avenue, Elmhurst, IL 60125

QSHA: QOccupational Safety and Health Administration, 230 S. Dearborn Street, Chicago, IL 60604
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SSPC: Steel Structure Painting Council, 4400 - 5th Avenue, Pittsburgh, PA 15213

SSRBC:  Standard Specifications for Road and Bridge Construction, lllinois Dept. Of Transportation, 2300 S.
Dirksen Parkway, Springfield, IL 62764

TCA: Tile Council of America, Inc., P.O. Box 326, Princeton, NJ 08540

US EPA:  United States Environmental Protection Agency, Electron Microscope Measurement of Airborne
Asbestos Concentrations, Report No. 600/2-77-178 (1978); Methodology for the Measurement of
Airborne Asbestos by Electron Microscopy, Contract No. 68-02-3266 (1984).

UL Underwriter's Laboratories, Inc., 207 East Ohio Street, Chicago, IL 60611

FS & FC: Federal Specifications and Federal Standards, Specifications Sales (3FRY), Building 197, Washington
Navy Yard, General Services Administration, Washington DC 20407

MIL-SPEC: Military Specifications, Superintendent of Documents, U.S. Government Printing Office,
Washington DC 20402

uBG: Uniform Building Code, International Conference of Building Officials, 5360 S. Workman Mill Road,
Whittier, CA 90801

END OF SECTION 01 40 00
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SECTION 01 50 00 — TEMPORARY FACILITIES AND CONTROLS

PART 1-GENERAL
1.1 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Divisions 1 Specifications, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for temporary facilities and controls, including temporary utilities, support
facilities, and security and protection facilities.

B. Temporary facilities include, but are not limited to, the following:

a. Sanitary facilities.

b. Electric power service.
c. Lighting.

d. Water

C. Support facilities include, but are not limited to, the following:

a. Field offices.
b. Construction aids and miscellaneous services and facilities.
¢. Decontamination facilities.

D. Security and protection facilities include, but are not limited to, the following:

Environmental protection/controls.

Pollution controls.

Water runoff erosion and storm water control.
Site security fence.

Barricades, warning signs, and lights.
Temporary fire protection.

g. Security Lighting.

~oapop

1.3 USE CHARGES

A. General: Cost or use charges for all temporary facilities shall be included in the Contract Sum and are not
chargeable to Owner. Allow other entities to use temporary services and facilities without cost, including,
but not limited to, the following:

a. Engineer and Owners Representatives
b. Testing companiesflaboratories.
¢. Personnel of authorities having jurisdiction,

B. Water Service - Temporary: Contractor shall be responsible for making all arrangements to provide water at
the site necessary for his work, transporting it to the point of use and bear all costs for the same.

C. Light and Power - Temporary Electric: Contractor shall be responsible for making all arrangements to
provide power and light at the site necessary for the Work, transporting it to the point of use and bear all
costs for the same.

D. Sanitation and Temporary Toilets: Contractor shall make his own provisions and bear costs for the same.
Portable toilets and wash stations shall be located within each project work area.

E.  Telephone: Contractor shall make his own provision and bear costs for the same.
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1.4 SUBMITTALS
A. Implementation and Termination Schedule: Within 15 days of date established for submittal of Contractor’s

Construction Schedule, submit a schedule indicating implementation and termination of each temporary
utility.

1.5 QUALITY ASSURANCE
A.  Standards: Comply with OSHA and other regulatory requirements for temporary services in construction
sites and Superfund sites.
1.6 PROJECT CONDITIONS

A. Conditions of Use: The following conditions apply to use of temporary services and facilities by all parties

engaged in the Work:
1. Keep temporary services and faciliies clean and neat.
2. Relocate temporary services and facilities as required by progress of the Work.
3. Each Contractor is responsible for their own temporary services and facilities.
4. Decontamination Unit will be provided by others.

1.7 ENVIRONMENTAL CONTROLS

A. Provide and maintain methods, equipment, and temporary construction as necessary for conirols over
environmental conditions at the Project Site, Individual Work Areas and adjacent areas.

B. Comply with all federal, state, and local statutes, regulations, and ordinances that relate to the proposed
Work for the prevention of environmental poliution and preservation of natural resources.

C. Recognize and adhere to the environmental requirements of the Project, RAP, SWP3, etc. Disturbed areas
shall be strictly iimited to boundaries established by the Contract Documents.

E. Each Contractor will be responsible for specific components of the SWP3 as they pertain to the individual
Work Areas.

F. Dustand dirt shall be controlled during the work to protect from Lead and Arsenic.

G. Burning of rubbish, debris or waste materials is not permitted.

1.8 POLLUTION CONTROL

A.  If necessary, provide methods, means, and facilities required to prevent contamination of scil, water or
atmosphere by discharge of noxious substances from Contractor's operations.

B. If necessary, provide equipment and personnel to perform emergency measures required to contain any
spillage, and to remove contaminated soils or liquids. Excavate and dispose of any contaminated earth off-
site, and replace with suitable compacted fill and topsaoil.

C. Take special measures to prevent harmful substances from entering public waters. Prevent disposal of
wastes, effluents, chemical, or other such substances in sanitary or storm sewers. Contractor
implementation and compliance with the SWP3 is critical.

D.  Provide systems for control of atmospheric poliutants.

E. Use equipment during construction that conforms to current federal, state, and local laws and regulations.

F.  Place excavated spoils directly into a dumpster box with a 6-mil poly liner {disposable bladder bag).

G. Clean streets, sidewalks, curbs, etc., of dirt and debris from excavation work.
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18 DUST CONTROL

A. Control objectionable dust caused by operation of vehicles and equipment or demolition. Apply water or use
other methods, as approved by the Owners Representative, at regular intervals to control the amount of dust
generated.
Utilize water misting during site work to suppress dust emissions.

Opacity of dust emissions shall not exceed 20-percent.

Airborne particulate levels (PMho) shall not exceed 68 micrograms per cubic meter (ug/m?).

m o o W

See Appendix D (Air Monitoring and Sampling Plan) of the RAP for details.
110  WATER RUNOFF AND EROSION CONTROL

A. Provide methods to control surface water, runoff, subsurface water, and water from excavations and
structures to prevent damage to the Work, the site, or adjoining properties. Water shall be pumped into frac
tanks.

B.  Control fill, grading and ditching to direct water away from the excavations, pits, tunnels, and other
construction areas; and to direct drainage to proper runoff courses so as to prevent any erosion,
sedimentation or damage.

C. Provide, operate, and maintain equipment and facilities of adequate size to control surface water.

D. Dispose of drainage water in a manner to prevent flooding, erosion, or other damage to any portion of the
site of adjoining areas and in conformance with environmental requirements.

E. Retain existing drainage patterns as needed {o control conditions until final grade has been established in
accordance with the SWP3.

F. Plan and execute construction and earth work by methods to control surface drainage from cuts and fills,
and from borrow and waste disposal areas, to prevent erosion and sedimentation.

1. Keep to a minimum, the area of bare soil exposed at one time.
2. Provide temporary control measures, such as berms, dikes, and drains.
3. Apply topsoil and seed with muich immediately following work.

G. inspect earthwork periodically to detect any evidence of the start of erosion. Apply corrective measures as
required to control erosion.

H. Implementation and compliance with Erosion Control / Storm Water Pollution Prevention Plan is critical. Al
Contractors are responsible in-part.

PART 2 - PRODUCTS
24 MATERIALS

General: Provide new materials. Undamaged, previously used materials in serviceable condition may be
used if approved by Owners Representative. Provide materials suitable for use intended.

2.2 EQUIPMENT

A, General: Provide equipment suitable for use intended. If acceptable to the Owners Representative, the
Contractor may use undamaged, previously used equipment in serviceable condition. Provide equipment
suitable for use intended.

B. Water: Piping, valves, backflow prevention devices and all appurienances must meet all of the City of East
Chicago requirements.
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PART 3 - EXECUTION
3.1 INSTALLATION, GENERAL
A.  Use qualified personnel for installation of temporary facilities. Locate facilities where they will serve Project
adequately and resuit in minimum interference with performance of the Work. Relocate and modify facilities
as required.

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as required. Do not
remove until facilities are no longer needed.

32 OPERATION, TERMINATION, AND REMOVAL
A.  Supervision: Enforce strict discipline in use of temporary facilities.

B. Maintenance: Maintain facilities in good operating condition until removal. Protect from damage caused by
freezing temperatures and similar elements.

END OF SECTION 01 50 00
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SECTION 01 55 00 —~ VEHICULAR ACCESS AND PARKING
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Contract, including amended General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

PART 2 PRODUCTS (not used)

PART 3 EXECUTION
3.01 ROADWAYS

A. Existing roads shall be used for construction access within the limits defined herein. Parking shall not
be permitted on roadways.

B.  Contractor parking will not be allowed on local neighborhood streets.
3.02 PARKING

A.  Contractor parking shall be in areas designated on the Drawings. Requests for parking outside of
designated areas shall be submitted for consideration by the Architect/Engineer.

1. The contractor parking area is located on the east side of the project site.
B. Non-essential vehicular traffic within the project work area shall not be permitted.
C. All vehicles that enter the project work area shall be decontaminated prior to leaving the site.

D.  Control vehicular parking to prevent interference with public traffic and parking, access by emergency
vehicles and Owner’s operations.

3.03 CONSTRUCTION ENTRANCE
A.  Contractor shall retain the responsibility for the traffic operations. Contractor shall cooperate with the
Owner and other Contractors so that traffic flow is least impeded by the execution of the work under
this contract. In the event of conflict, the Owner's Project Coordinator shall be the sole judge of the
adequacy of the Contractor's protective measures {0 assure the flow of traffic.

B. Vehicular and equipment shall all enter and exit the site at the south-east corner of the property. This
will be the singular entry / exit point for vehicles and equipment.

C. Al vehicles and equipment that enter the project work area shall be decontaminated prior to leaving
the site.

D. Contractor will not create a barrier to utilizing this singular entry / exit point.

3.04 This entrance shall be gated during non-operational periods.
A. Drawings indicate haul routes designated by Owner for use of construction traffic.
B. All Project related traffic shall be confined to designated haul routes.

C. Contractor shall provide traffic control at critical areas of haul routes to regulate traffic and to minimize
interference with public {raffic, as necessary.

3.05  ACCESS ROADS

A. No temporary construction access roads shall be constructed.
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3.06 Haul Routes

A. Haul routes designated by Owner for use of construction traffic are: East on 151 Street to Kennedy
Ave; South on Kennedy Avenue to exit the city limits.

B.  All construction traffic shall be confined to designated haul routes.

C. Contractor shall provide traffic control at critical areas of haul routes fo regulate traffic and to minimize
interference with public traffic, as necessary.

END OF SECTION 01 55 00
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SECTION 01 56 00 ~ TEMPORARY BARRIERS & ENCLOSURES
PART 1 - GENERAL

1.0 Temporary Barrier Protection
A. The contractor shall provide protection, bamricades and coverings required by the Building Code and
Ordinances of the city, county, state and federal governmental agencies, and shall maintain lights, signs or
signals as warning during the work, removing the same when completed.
B. Barrier materials and construction where dust prevention and accident prevention are required shall be rigid,
durable and maintained in a sightly condition as approved by the Project Manager, in accordance with ali
state and federal legisiation.

C. Fire prevention facilities shall include fire extinguishers in adequate supply where flammable materials are
used.

D. Barriers shall be designed to prevent the site occupants from accessing the work area.
E.

PART 2 PRODUCTS (not used)

PART 3 EXECUTION (not used)

END OF SECTION 01 56 00
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SECTION 02 41 13.23 ~ UTILITY LINE REMOVAL

PART 1- GENERAL
11 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. The Contractor shall verify locations of water and sewer lines to be disconnected and/or terminated as
part of this work.

B. Existing water distribution piping, sewer piping, and appurtenances located within the project boundary
are {o be abandoned in-place.

C. Contractor shall coordinate the disconnection and plugging of the existing water mains and sewers from
the City of East Chicago water and sewer distribution system with the City of East Chicago and the
Owner's Representative. The Contractor shall be required to secure all permits assoclated with the
disconnection and plugging of the water and sewer services. The Contractor shall provide both the City
of East Chicago and the Owner's Representative a 72-hour notice prior to the abandonment of the
water and sewer system.

D. Contractor shall field verify all locations and elevations of the existing water and sewer mains.

E. A thorough attempt has been made to identify all active water utility piping, sewer piping and
appurtenances. The Contractor shall refer to the drawings, specifications, general informational
drawings, appendices, and supplemental information for the underground obstacles and utilities
locations. The general informational drawings and supplemental information are provided for
informational purposes only. The Contractor shall verify all information included in these documents.
The Owner and Engineer do not guarantee the validity or completeness of the Information provided on
the general informational drawings and supplemental information. Unless otherwise indicated on the
Contract Drawings, the Contractor shail remove all underground obstacles and utilities encountered
during work under this contract, regardless of whether the underground obstacles or utilities were
identified on the drawings. No additional cost will be provided to the Contractor for the removal of the
underground obstacles and utilities, which are not shown on the Contract Drawings. The Contractor
shall identify the type and status (active or abandoned) of any unknown utilities encountered during the
work.

Contractor's work shall be performed to the satisfaction of the Owner and the City of East Chicago.

G. Where dewatering is required it will be the responsibility of the Contractor. If dewatering well points are
necessary the unit costs will be considered.

1.3 SUBMITTALS

Contractor shall provide as built drawings depicting the locations where the water and sewer lines were
disconnected and capped.

1.4 MATERIAL OWNERSHIP
Except for items or materials indicated to be reused, salvaged, or otherwise indicated to remain the Owner's
property, demolished/removed materials, debris shall become the Contractor’s property and shall be
removed from the site and disposed of in accordance with the requirements of the Contract.

PART 2-PRODUCTS
2.1 GENERAL
UTILITY LINE REMOVAL

West Calumet Housing Complex 024113.23-1
Sewer & Water Terminations




EPA-R5-2019-001939_ED_002585_00000035

AMERECO INC. 17.1151.7.3

A.  All concrete used to plug water lines shall be a minimum of 3000 PSI, 28-day concrete.
B. Concrete used to fill manholes and sewer pipes shall be flowable fill, self-leveling, 1500 P8I, 28-day.
C. Mechanical fittings shall be approved for underground water line termination.

D. Restraining caps and concrete thrusting blocking material shall be adequate and designed for its
purpose.

E. Al sewer and water lines shall be terminated, disconnected, capped / plugged, backfilled, compacted,
etc., in accordance with the City of East Chicago requirements and City of East Chicago ordinances.

22 BELOW GRADE PIPING

Refer to the Contract Drawings and Part Il of this section for plugging or abandonment materials and
methods.

PART 3- EXECUTION
3.1 REMOVAL OF EXISTING WATER AND SEWER LINES

A. Contractor shall coordinate the schedule of the water and sewer system termination with all other work
and the Owner's representative.

B. Contractor shall field verify all locations and elevations of the existing piping and conduits.

C. Contractor shall verify that the previous use of the sewer system was for sanitary, storm or a
combination.

D. Once the water and sewer system mains are identified they shall be terminated and capped at the
entrance to the site. The exact location(s) shall be verified by the Contractor.

1. Water and sewer service lines shall be disconnected from the City distribution system at the
property boundaries where shown on the plans. Contractor shall seal and secure the water and
sewer lines. The materials shall comply with paragraph 2.2 of this Section.

2. Unless otherwise noted, water and sewer service lines, which are not connected to the existing
distribution system shall be abandoned in-place.

E. Salvaged water mains, valves, and fittings shall not be used in the installation of a new water system.
32 SPILL PREVENTION
A. Dewatering activities shall pump water into contractor supplied frac tanks.
33 REMOVAL AND DISPOSAL OF PIPING
Contractor shall remove only small sections necessary for plugging.
34 SPECIAL PROVISIONS
A.  Water Mains:

a. Terminate water service mains into the West Calumet Housing Complex as close to the main
supply on 151% Street, where appropriate and approved by the City of East Chicago.

b. Where asphalt removal is required, saw-cut for clean separation. Dispose of accordingly.
¢. Backfill and compact with sand or aggregate to the satisfaction of the City of East Chicago.
d. Patch asphalt as necessary to the satisfaction of the City of East Chicago.
e. Place topsoil and seed with muich within 48-hours of completion of work.
END OF SECTION 02 41 13.23
UTILITY LINE REMOVAL
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SECTION 02 60 00 — CONTAMINATED SITE MATERIAL REMOVAL
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Contract, including amended General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

B. A Remedial Action Plan has been developed and approved by the Environmental Protection Agency
for performing this Project. All activities shall comply with the Remedial Action Plan.

102  SUMMARY

A. This is not a remediation Project. The Project is utility termination only. Contaminated material
removal will be associated with actions necessary to complete the Project.

B. The Work required under this Section includes furnishing all labor, materials and equipment, and
performing all operations required for the proper management, off-site transportation and disposal of
waste materials and liquids generated during performance of this Project.

C. Submit Truck Driver Orientation Plan described in this Section to the Engineer at least 5 days prior to
starting the Project.

D. Provide copies of signed truck driver orientation sheets for all truck drivers.
1.03  SUBMITTALS

A.  Contractor shall submit a Waste Management Plan, in accordance with Section 01 35 13, which shall
include provisions necessary to comply with this Section.

1.04  APPROVED DISPOSAL FACILITIES
A. The Owner does not specify or endorse any waste accepting facilities.

B. Coniractor shall submit proposed disposal facilities within their Waste Management Plan for approval
by Engineer.

C. No waste shall leave the site until the Waste Management Plan has been approved.
D. Waste shall only be transported to pre-approved disposal facilities.
1.05  WASTE MATERIAL TYPES
A. Decontamination Residuals ~ By Others.
B. Wastewater treatment residuals - including settled particulates, physical filtration media and
g!z;:xr'z'tive or reactive filtration media, and liquids produced by treatment of onsite wastewater — By

C. Wastewster — including liquids from decontamination stations and dewatering activities - By Others.

D. General construction waste ~ includes demolition waste, municipal type waste from job trailers and
used personal protective equipment.

E. Vegetation waste — non-impacted waste generated by tree removal and removal of bushes.

F. Temporary controls waste — includes items such as silt fencing, poly sheeting, wind screen,
impermeable liners, efc.

G. Excavation spoils.

CONTAMINATED SITE MATERIAL REMOVAL
West Calumet Housing Complex 026000-1
Sewer & Water Terminations
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AMERECO INC. 17.1151.7.3

1.06  RESPONSIBILITIES
A, Owner Responsibilities

1. Act as generator for all contaminated material transported off-site.

B. Engineer Responsibilities

1. Provide Contractor with all available analytical data for materials tested onsite.
2. Sign all waste manifests as an agent for the Owner, as required for off-site transport and
disposal of material.

C. Contractor Responsibilities

1. Properly characterize all waste streams that leave the site, including performance of additional
analytical testing for waste profiling.

Segregate and manage waste materials at the Site in accordance with the Specifications, and
all applicable local, state and federal rules and reguiations.

Act as generator for general construction waste.

Prepare, acquire and pay for all documentation, permits or ctherwise requirements required for
off-site disposal of waste materials.

5. Load and transport waste materials for off-site disposal,

PART 2 PRODUCTS (not used)
2.01 VEHICLE REQUIREMENTS

Cal S

A. Vehicles and storage containers used for the transportation of materials shall be structurally sound and
watertight to prevent leakage or spillage.

B.  All trucks must have a gasket seal on the back truck gate (that is in serviceable condition) and all tarps
should a fiap (in serviceable condition, with proper grommets and holes) that covers the back top gap
of the truck, that can be secured via bungee cord or other Engineer approved method.

C. Properly affix license plates on the truck and maintain visible license plates at all times.

D.  Drivers must remain in the truck at all times, unless they are wearing the correct personal protective
equipment required for the Project.

E. The Engineer reserves the right to reject vehicles that are not properly equipped.

PART 3 EXECUTION

4.01 TRUCK DRIVER ORIENTATION PLAN

A.  Develop a truck driver orientation plan which includes sufficient detail on the following topics for the
truck drivers to safety and properly perform their work:

Summary of the Project

Driver conduct

Approved haul routes

A hand-out detailing the haul routes, speed limits, warnings, work hours, etc.
Incident reporting requirements

I e

B.  Provide all truck drivers with hard copies of the orientation package.

C. Prepare an orientation sheet that all truck drivers will be required to sign indicating they have received
the orientation briefing and hand-out and they understand and will abide by the requirements.

CONTAMINATED SITE MATERIAL REMOVAL
West Calumet Housing Complex 026000-2
Sewer & Water Terminations
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AMERECO INC. 17.1151.7.3

4.02 EQUIPMENT DECONTAMINATION PAD
A.  All transporters shall be properly licensed and permitted for the services provided.

B. Al trucks and vehicles entering the Site must be free of contamination and visual dirt and debris. The
Engineer reserves the right to reject trucks that arrive to the Site in a “dirty” condition.

C.  Trucks shall remain on impermeable surfaces (asphalt / concrete) as much as possible. If
impermeable surface are not present, trucks shall remain on gravel or stone areas. Trucks traversing
on unpaved surfaces will only be conducted as necessary. Excessive truck traffic on vegetative or
bare soil areas, as determined by the Engineer, may require additional engineering control
implementation by Contractor (i.e. installation of stone for truck use).

D.  All trucks shall be covered immaediately following loading with waste material. Trucks shall remain
covered until reaching final disposal location.

E. Ensure gross vehicle weight conforms to the most current local, city, state and federal requirements
from the Site to the final disposal facility.

F.  The Contractor is solely responsible for proper vehicle loading. All fines, taxes, penalties or judgment
resulting from overweight or improperly loaded vehicles are the responsibility of the Contractor.

G. Contractor shall visually inspect transport vehicles for evidence of contamination (inside of wheels or
undercarriage) prior to leaving the Site. All trucks leaving the Site will proceed to a decontamination
station for cleaning prior to existing onto public roads.

H. Do not combine material from the Site with any other material, without approval from the Engineer.

403  STOCKPILING OF MATERIALS

A.  Excavation spoils, asphait, concrete, waste pipe, etc., shall be placed directly in a dumpster box with a
8-mil poly liner.

B. Al waste stored onsite shall be covered daily to prevent dust emission and/or contaminant leachate
from precipitation.

C. Cerlified clean fill material may be stored onsite as necessary for placement. All certified clean
material shall be placed on an impervious surface while in sforage. Applicable sediment and erosion
control methods shall be utilized to prevent runoff.

END OF SECTION 02 60 00

CONTAMINATED SITE MATERIAL REMOVAL
West Calumet Housing Complex 026000-3
Sewer & Water Terminations
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BID LABEL: **DO NOT OPEN**

BID FOR:

SEWER AND WATER TERMINATIONS
FOR THE

WEST CALUMET HOUSING COMPLEX

BID DUE:

February 8, 2018

3:00 PM CST {Local Time)

East Chicago Housing Authority

4444 Railroad Ave., East Chicago, IN 46312

BID OPENING:

February 9, 2018

3:00 PM CST {Local Time)

East Chicago Housing Authority

4444 Railroad Ave., East Chicago, IN 46312

SUBMITTED BY:

FIRM

ADDRESS
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& EPA Project Control Number
<EPA

Unlted States Environmental Protection Agency
Waghington, DC 20460
CERTIFICATION REGARDING
DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

The prospective participant certifies to the best of its knowledge and bellef that it and the principals:

(a) Are not presently debarred, suspended, proposed for dsbarment, declared Ineligible, or voluntarily excluded
from coverage by any depariment or agency,

(b) Have not within a three-year period preceding this proposal been convicted of or had a civil judgement
rendered against them for commission of fraud or a criminal offense in connection with obtalning,
attempling to obtain, or performing a public (Federal, State, or local) transaction or contract under a public
transaction: viclation of Federal, State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(c) Are not presently indicted for otherwise criminally or civilly charged by a government entity (Federal, State,
or local) with commission of any of the offenses enumerated in paragraph (1) (b) of this certification; and

(d) Have not within a thres-year period preceding this application/proposal had one or more public transactions
(Federal, State, or local) terminated or cause or default.

| understand that a false statement on this certification may be ground for rejection of this proposal or
termination of the award. In addition, under 18 USC Sec. 1001, a false statement may resultinafine up to
$10,000 or imprisonment for up to & years, or both.

Typed Name & Tils of Authorizad Representative

Flgnature of Authorized Hepresentative Date

M

D { am unable fo certify to the above statements. My explanation Is attached.

EPA Form 570049 {1188}



Certifications and
Representations

of Offerors
Non-Construction Contract

U.8. Depariment of Housing
and Urban Dovelopment
Office of Public and Indlan Houslng
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OMB Approval No: 2877-0180 {oxp. 7/30/86)

Public reporting burden for this oolisction of information lo estimatedtoaverage 5§ minutes pet response, Including the iime for reviewlng (nstructions, searching
axisting data sources, gathering and malntalining the data needad, and compleling and reviswing the collastion of information.

This form includes clauses requlred by OMB's commen ruls on bidding/otfering procedures, implementod by HUD In 24 CFR 86,38, and thoss requirements
satfonth in Executlve Order 11625 for small, minority, women-owned busineases, and certifications for Independentprice determination, and confliet of Intarast.
The form Is roquired for nonconstruction contrasts awaded by Housing Agancles (HAs). Theformis ussdby biddarslotfarors to cartily to the HA's Contracting
Offlosr for sontrast compliance. if the form were not used, HAs would be unable to enforce thelr contracis. Responses to the collection of information are
tequired to obtain a benefit or o roteln @ benefit. Tha Information raguested dos notfend liself to confidentiality.

1. Contingent Fee Representation and Agreement

() The bidder/offeror represents and certifies as part of its bid/
offer that, except for full-time bona fide employees working
solely for the bidder/offeror, the bidder/offeror:

(1)[ 1has,{ ]basnotemployedor retained any person of
company to solicit or obtain this contract; and

(2)[ ]has [ ]basnotpaidoragreed topay to any person
or company employed or retained to solicit or obtain this
contract any commission, percentage, brokerage, of other
fee contingent upon or resulting from the award of this
contract.

(b) If the answer to either (a)(1) or () (2) above is affirmative,
the bidder/offeror shall make an immediate and full written
disclosure to the PHA Contracting Officer.

(c) Any misrepresentation by the bidder/offeror shall give the
PHA the right to (1) terminate the resultant coniract; (2) atits
discretion, to deduct from contract payments the amount of any
commission, percentage, brokerage, or other contingent fee; or
(3) take other remedy pursuant to the contract.

2, Small, Minority, Women-Owned Business Concern Rep-
resentation

The bidder/offeror represents and certifies as part of its bid/ offer
that it:

@[ 1is,[ }isnotasmall businessconcern. “Small business
concern,” as used in this provision, means a concern, includ-
ing its affiliates, that is independently owned and operated,
not dominant in the field of operation in which it is bidding,
and qualified as a small business under the criteria and size
standards in 13 CFR 121.

@[ 1is, [ ]isnotawomen-owned small business concern,
“Women-owned,” as used in this provision, means a small
business that is at least 51 percent owned by a woman or
wonten who are U.S, citizens and who also control and
operate the business.

©1 }is,[ ]isnotaminority enterprise which, pursuant to
Executive Order 11625, is defined as a business which Is at
least 51 percent owned by one or more minority group
members or, in the case of a publicly owned business, at least
51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily
operations are controlled by one or more such individuals,

For the purpose of this definition, minority group members are:
(Check the block applicable to you)
[ 1 Black Americans [ ] Asian Pacific Americans
[ ] Hispanic Amersicans | 1 Asian Indian Americans
{ ] Native Americans [ ] Hasidic Jewish Americans

3, Certificate of Independent Price Determination
(a) The bidder/offeror certifies that—

(1) The prices in this bid/offer have been arrived at indepen-
dently, without, for the purpose of restricting competi-
tion, any consultation, communication, or agreement
with any other bidder/offeror or competitor gelating to (i)
those prices, (ii) the intention to submit a bid/offer, or
(iif) the methods or factors used to calculate the prices
offered;

(2) The prices in this bid/offer have not been and will not be
knowingly disclosed by the bidder/offeror, directly or
indirectly, to any other bidder/offeror or competitor be-
fore bid opening (in the case of a sealed bid solicitation)
or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No auempt has been made or will be made by the bidder/
offeror to induce any other concern to submit or not to
submita bid/offer for the purpose of restricting competition.

(b) Each signature on the bid/offer is considered to be a certifi-
cation by the signatory that the signatory:

{1) Is the person in the bidder/offeror’s organization respon-
sible for determining the prices being offered in this bid
or proposal, and that the signatory has not participated
and will not participate in any action contrary to subpara-
graphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, toactasagent for the
following principals in certifying that those principals
have not participated, and will not participate in any
action contsary to subparagraphs (a)()) through (a)(3)
above (Insert full name of person(s) inthe bidder/offeror’s
organization responsible for determining the prices of-
fered in this bid or proposal, and the title of his or her
position in the bidder/offeror’s organization);

(i) As an authorized agent, does certify that the princi-
pals named in subdivision (b)(2)(i) above have not par-
ticipated, and will not participate, in any action contrary
to subparagraphs (a)() through (a)(3) above; and

Provious edition is obsolste

page1¢12

form HUD-5369-C (8/03)
ret, Hendbook 7460.8
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(ii) Asanagent, basnot personally participated, and wiil
not participate in any action contrary to subparagraphs
(a)(l) through (a)(3) above.

(c) If the bidder/offeror deletes or modifies subparagraph (8)2
above, the bldder/offeror must furnish with its bid/offer a
signed statement setting forth in detail the circumstances of
the disclosure,

4. Organizational Conflicts of Interest Certification

(a) The Contractor warrants that to the best of its knowledge and
belief and except as otherwise disclosed, it does not bave any
organizational conflict of interest which is defined as a
situation in which the nature of work under & proposed
contract and a prospective contractor’s organizational, fi-
nancial, contractual or other interest are such that:

(1) Award of the contract may result in an unfair competi-
tive advantage;

(i) The Contractor’s objectivity in performing the con-
tract work may be impaired; or

(i1i) That the Contractor has disclosed all relevant infor-
mation and requested the HA to make a determination
with respect to this Contract.

(b) The Contractor agrees that if after award he or she discovers
an organizational conflict of interest with respect to this
contract, be or she shall make an immediate and full disclo-
sure in writing to the HA which shall include a description of
the action which the Contracior has taken or intends to
eliminate or neutralize the conflict. The HA may, however,
terminate the Contract for the convenience of HA if it would
be in the best interest of HA.

(c) In the event the Contractor was aware of an organizational
conflict of interest before the award of this Contract and
intentionally did not disclose the conflict to the HA, the HA
may terminate the Contract for default,

(&) The Contractor shall require a disclosure or representation
from subconteactors and consultants whomay be in a position
to influence the advice or assistance rendered to the HA and
shallinclude any necessary provisions to eliminate orneutralize
conflicts of interest in consultant agreements or subcontracts
involving performance or work under this Contract.

§. Authorized Negotiators (RFPs only)

The offeror represents that the following persons are authorized
to negotiate on its behalf with the PHA in connection with this
request for proposals: (list names, titles, and telephone numbers
of the authorized negotiators):

6. Conflict of Interest

In the absence of any actual or apparent conflict, the offeror, by
submission of a proposal, hereby warrants that to the best of its
knowledge and belief, no actual or apparent conflict of interest
exists with regard to my possible performance of this procure-
ment, as described in the clause in this solicitation titled “Orga-
nizational Conflict of Interest.”

7. Olferce’s Signature

The offeror bereby certifies that the information contained in
these certifications and representations is sccurate, complete,
and current.

Signature & Date:

Typed or Printed Name:

Title:

Praovious edition Is obsoleto
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Certification for U.S. Department of Housing
and Urban Development

a Drug-Free Workplace

Appilcant Name

PrograméActivity Recalving Pedaral Grant Funding

Acting on behalf of the above named Applicant as its Authorized Official, I make the following certifications and agreements to
the Department of Housing and Urban Development (HUD) regarding the sites listed below:

1 certify that the above named Applicant will or will continue
to provide a drug-free workplace by:

a. Publishing a statement notifying employees that the un-
lawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the Applicant's work-
place and specifying the actions that will be taken against
employees for violation of such prohibition.

b. Establishing an on-going drug-free awareness program to
inform employees ---

(1) The dangers of drug abuse in the workplace;

(2) The Applicant's policy of maintaining a drug-free
workplace;

(3) Any available drug counseling, rehabilitation, and
employee assistance programs; and

(4) The penalties that may be imposed upon employees
for drug abuse violations occurring in the workplace.

¢. Making it a requirement that each eriployee to be engaged
in the performance of the grant be given a copy of the statement
required by paragraph a.;

d. Notifying the employee in the statement required by para-
graph a. that, as a condition of employment under the grant, the
employee will <

(1) Abide by the terms of the statement; and

(2) Notify the employer in writing of his or her convic-
tion for a violation of a criminal drug statute occwrring in the
workplace no later than five calendar days after such conviction;

e. Notifying the agency in writing, within ten calendar days
after receiving notice under subparagraph d.(2) from an em-
ployee or otherwise receiving actual notice of such conviction.
Employers of convicted employees must provide notice, includ-
ing position title, to every grant officer or other designee on
whose grant activity the convicted employee was working,
unless the Federalagency has designated a central point for the
receipt of such notices. Notice shall include the identification
number(s) of each affected grant;

f. Taking one of the following actions, within 30 calendar
days of receiving notice under subparagraph d.(2), with respect
to any employee who is so convicted ---

(1) Taking appropriate personnel action against such an
employee, up to and including termination, consistent with the
requirements of the Rehabilitation Act of 1973, as amended; or

{2) Requiring such employee to participate satisfacto-
rily in a drug abuse assistance or rehabilitation program ap-
proved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency;

g. Making a good faith effort to continue to maintain a drug-
free workplace through implementation of paragraphs a. thru f.

2. Sites for Work Performance. The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with the
HUD funding of the program/activity shown above: Place of Performance shall include the street address, city, county, State, and zip code,
Identify each sheet with the Applicant name and address and the program/activity receiving grant funding.)

Chaeck here D if thare are workplaces on {ile that are not identifiad on the attached sheels.

1 hereby cerstify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning: HUD will prosecute false claims and statements, Conviction may result in criminal and/or clvil penaities.

{18 U.8.C. 1001, 1010, 1012; 31 U.8.C. 3728, 3802)

Name of Authorized Offiglal

Tiite

Signature
X

Date

form HUD-50070 (3/98)
rof. Handbooks 7417.4, 7475.13,7485.1& 3



Certification of Payments
to Influence Federal Transactions
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OMB Approval No. 2677-0157 {Exp. 01/31/2017)
U.S. Department of Housing

and Urban Development

Office of Public and iIndian Housing

Bpplicant Namo

Program/Activity Recalving Federsl Grant Funding

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
an agency, & Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connec-
tion with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into
of any cooperative agreement, and the extension, continuation,
renewsl, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an
employee of 8 Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL,
Disclosure Form to Report Lobbying, in accordance with its
instructions.

(3) The undersigned shall require that the language of this
certification be included in the award documents for all subawards
at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all
sub recipients shall certify and disclose accordingly.

This certification is & material representation of fact upon which
reliance was placed when this transaction was made or entered
into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title
31, U.8. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning: HUD will prosecuts false claims and statements. Convigtion may result in criminal andlor civll penalties. (18 U.S.C. 1001, 1010,

1012; 31 U.S.C. 3729, 3802}

Provious edition is obsolate

form HUD 50071 {/ 0.03)

ref, Handbooks 7417.1, 7475.13, 7485.1, & 7486.3
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SECTION 3 INFORMATION AND CERTIFICATION
SECTION.3 CLAUSE

A. The work to be performed under this contract is subjest to the requirements of Section 3 of the:Housing and
Urban Development Act of 1968, as amended, 12 U.8.C. 1701u (Section 3). The purpose of Section 3 is to
ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which implement
Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are under
no contractual or other impediment that would prevent them from complying with.the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor
orgammion or workers' representatwe of the contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees and applicants for training
and employment positions can see the notice, The notice shall describe the Section 3: preferenoe, shall set forth
minimum number and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking applications for each of the positions;
and the anticipated date the work shall begin.

D. The contractor agrees to include this Section 3 clause.in every subcontract subject to compliance with
regulations in 24 CFR part 135, and agrees to'take appropriate action, as povided in an applicable provision-of
the silbicontcact or ini this Section 3 clause, upon a finding that the subcontractor is‘in violation of the regulatmns
it 24 CFR part 135. The contractor will not subcontract with any subcontractor where thié contractor has notice
or knowledge that the subcontractor has been found in violation of the regulations in 24 CFR Part 135.

E. The contractor will certify that any vacant employme‘nt:positions, including training positions, that are-filled
(1) after the contractor is selected but before the contract is executed, and (2) with persons other than those to
whom the regulations of 24. CFR part 135 require. employment opportunities to be directed, were not filled to
circumvent the contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

G, With respect to work performed in connection with Section 3 covered Indian housing:assistance, Section 7(b}
of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450¢) also applies to the work to be
performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (ii) preference in.the award of contracts
and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provxssons of Section 3 and Section 7{b) agree to comply with Section 3 to the
maximum extent feasible, but not in derogation of compliance with Section 7(b).
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Rehabilitation of Units West Calumet Complex & Scattered Sites

SECTION 3 INFORMATION AND CERTIFICATION
THIS FORM MUST BE SIGNED AND RETURNED.,
SECTION 3 CERTIFICATION

PROJECT: :

Company Name:
Address:
Year business founded:

Current number of employees: Full ime Part.time
Type of trade or business:
1) Is§1% or more of your business owned by ECHA residents or by persons who eamn 80% or less of the median income

Tevel (for a household of their size) for the past year? (See attached income guidelines.)
£ Yes & No

2) Are 30% or more of your full time, permanent employees ECHA residents or persons who earri 80% or less of the ]
medign income level (for:agousehold of their size) for the past year? (See attached incoms guidelines.)
0 Yes No ;

3) Do you plan on subcontracting 25% or more of the estimated contract value to companies owned by ECHA residents |
or by petsons who sar 80% or less of the-median income level {(fora household of their sizs) for the'past year? (See X

attached incoms guideliiies) i
E] Yes g No If “yes” is checked, please provide supporting documentation,

4) Is your company a participant in HUD Youth build Programs in the Indiana area?
2 { 0 No If “yes™ is checked, please provide supperting documentation.

5)  Please sign the following statenent:
As suthorized representative of

{name of company)
1 certify that I (am) {am nof) 8 gualified Section 3 Business.

I further certify that, If ¥ am awarded ¢he bid, and need to hire additional employces to-complete the work, | will
carry out Section 3 hiring, training and subcontracting requirements to the best of my ability.

(Signature) {Print Your Name)

(Date)

If you have more specific questions on Section 3 contracling, contact Javier R. Chavez at ECHA at.219-397-9974 Ext. 23
or email at jchavez@eche-in.org. ;

Pags2 of3
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Rehabilitation of Units West Calumet Complex & Scattered Sites

EXHIBIT D
SECTION 3 INFORMATION AND CERTIFICATION

SECTION 3 QUALIFICATIONS POINT STRUCTURE

Your business will qualify for only one of these 4 categories. The points assigned for each category
will not be reduced or added by the scoring committee.

Section 3 business—I

1) 51% or more owned by ECHA residents af the
site where the work will take place, or

2) 30% or more of the business’s permanent, full
time employees are ECHA residents af the site
where the work.will take:place.

15 points

Section 3 business—I1

1) 51% or more owned by ECHA residents at
other ECHA developments, or

2) 30% or more of the business’s permanent, full
time employees are ECHA residents at other
ECHA developments.

12 points

Participants in HUD Youthbuild programs

9 points

- Section 3 business—III

1) 51% or more owned by Section 3 persons, or
2) 30% or more of the business’s permanent, full
time employees are Section 3 persons, or

3) 25% or more of the contract value will be
subcontracted to Section 3 businesses.

6 points

If you have further questions on Section 3, please refer to
http://www.hud.gov/offices/fheo/section3/section3brochure.cfin or 24CFR Part 135, If you do not
have Internet-access and wish to obtain this information, contact the contact person for this project.
Be sure to sign and return the Section 3 Certification form in this proposal.
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ERENE

Instructions to Offerors U.S. Department of Housing
and Urban Dovelo
Non-Construction Otfcs of Public and nchen Housing ~091 -

1. Preparation of Otlers

{a) Offerors are sxpected to examine {he statement of work, the
contract terms dnd conditions, and all Instructions. Fallure
{0 do so'wlill be at the offoror's risk.

(b) Each offeror shall furnish tha Information required by the solicita-
tion. The offeror shaf sign the offer and print or type s name an the
cover sheet and sech continuation shest on which it makes an entry.
Erasures or other changss must be intialed by the parson signing the
offer. Offers signed by an egent shallbe eccompanied by evidanoe of
that agent's authorly, uniess that avidence has been previously
fumished to the HA.

(e} Offers for services ofher than those speciiied will not be consid-
gred,

2. Submiasion of Offers

{a) Offers and modifications thereof shall be submitted in sesled
envalopis or packages (1) addrassed'to the' office specified In the
soficitetion, and (2) showing the tima specifiod for recelpt, the solicita-
ton number, and the name and ackrass of the offeror,

{b} Telegraphic offers will not be conskiered unless authorized by the
solicitalion: however, offers may be modified by writtan or tslegraphic
notice.

(c) Facsimile offers, modifications or withdrawals will not be consid-
ered unless authorized by the solicitation.

3. Amendments to Soliciiations

(a) I this sclicitation is amendsd, then all terms and conditions which
are not modifled remaln unchanged.

{b) Otisrors shall acknowledge receipt of any amendments to this
soliciation by
{1) signing and returning the amendment;
(2) Kentliving the amendment number and date in the space
provided for this purpese.on tha form for submitting an offer,
{3) letter or telegram, or
(4) tacsimile, if facsimilo cffers are autherized In the sollcltation.
The HAHUD must receive the.acknowledgment by the time
specified for recelpt of offers.

4, BExplanationto.Prospoctive Ofisrors

Any prospactiva offerr desiiing an explanation or Interpretation ofihe
solichatién, statement of work, efc., mist request R in writing soon
enough to. gllow a reply to reach all prospactive offerors belore the
submission of thelr offers. Oral explanations or instructions given
tiefore the awasd of the contrast will not be binding. Any Information
givento aprospeciive offeror conceming a solicitation willbe furnished
promptly to ali other prospective offerors as an amendment of the
sollciiation, if thet information Is necessary in submitiing offers or Hthe
tack of it would be prejucicial to any other prospective offerors.

5. Respansiblilty of Prospactive Contractor

{n) The HA shall award & conrtract only to a responsibla prospactive
contractor who is able to perform successiully under the terms and
conditions of the praposed cantract. To be datermined responsibls,
a prospective contracior must -

{1} Have adsquatetinanclal resgurces to parformihe contract, or

{2) Have a safisfactory perlermance record;
{3) Have a sefisfactory record of Integrity and business elhics;
{4) Have a satistaciory resord of compilance with public palicy
‘(8.9., Equal Employment Opportunity); and
(5) Nothavebeensuspended, debarred, orotherwise determinad
to be ineligihle for award of contracts by the Depanment of
Housing and Urban Development or any other agency of the
U.8. Govemment. Current llots of inoligible contrastors are
avaliable for Inspection at the HAHUD.
{b) Before an offer is considered for award, the offeror may be
requested by the HA to submil a stetement or other documentation
regarding any of the foregoling requirements, Fallure by thegfererto
provido such addiionalinformation may rendar the oifersr ineligiblefor
award,

8. Lsate Submissions, Modifications, and Withdrawal of Offors

{a) Any offer received at the place designated in the sclicitation after
the exact time Speciiled for recsipt will not be considered unless it Is
received belore award is mado and i -

(1) Was sent by registered or corilfied mall not later than the fifth
calendar day before the date spacitisd for receipt of offers
(e.9., an cffer submitied In responae toa soficiation requiring
recolpt of affers by the 20th of the manth must have been
malled by the 15th);

{2) Was sentby mall, orf autharized by the solicitation, was sant
by telegram or via (acsimille, and &t is determined by the HA/
HUD that the late receipt was dus solely tomishandling by the
HAMUD alter recelpt at the HA;

(3) Was sent by U.S. Postal Service Bxpress Mall Next Day
Service - Post Offlos to Addresses, notlater than 500 pm. al
the place of malling twowarkingdays pror tothedate specified
for recelpt of proposals. Tha term “Working days” excludes
weskends and U.S.. Foderal holidays; or

{4) is the only offer racelved,

{b) Any madification of an offer, except a modification resulting from
the HA's request for "best and final® offer {if this solictatlonis araquest
for proposals), is subject to the same condiiions as In subparagraphs
{8)(1), (2), and{3) of this provislon,

(c) Amodification resulting from the HA's request for “best-and final®
offer recaived after the time and date speciiied In the.request will not
beconsideredurless recoivedbafore award andthelatereceiptisdus
solely to mishandiing by the HA after recelpt el the HA.

(d) The only acceptable evidence to establish the date of malling of a
lite offer, madification, or withdrawal sent either by registered or
certifled mallis the U.S, or Canadian Posial Service pestmark both on
the envelopa or wrappers and en the original receipt from the U.S. or
Canadian Postal Servica. Both postmarks must show a legible date
orthe offer, modiiication, or withdrawal shall be processedas i malled
late. *Postmark® means a printed, stamped, or otherwise placed
impression (exclusive of a postage mater machine Impression) that is
readlly isntifiablo without further action as having been supplied and
affixed by employass of the U.S, or Canadian Postal Sarvice on the
dateof malling. Therefore, offerors should request the posial clarkto
place a hand cancellation bull's-eye postmark on both the recelpt and
the envelopd or wrapper.

{e) This only acceptabio evidencs to establishthetime of recelpt atthe

tha ability to obiatn them; HA is the timevdate stemp of HA on ths offer wrapper or other
documentary'evidance of raceipt maintalned by tha:HA,
Pravious edition s aboclota pagatof2 torm HUD-53€3-8 (8/83)
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( Theonly acceptable evidance to estabiish the date o malingota
late offer, mocification, or withdrawal sent by Express Mall Next Day
Sarvice-Past Ofilceto Addrassee Sthe deite entaredbythe post office
recalving clerk on the "Express Mall Next Day Sevice-Post Office to

Addressee” label and the postmark on both the envelope o Wrapper

and.on the original recelpt fromthe U.S. Postal Service, “Pastmark”

has the same meaning as détined in paregraph () of this provision,
exciuding postmarks of the Canadian Postal Service. Therelare,
offsrors should raquest the postal clark to place & legitle hand
canceliation bull's eys postmark on boththe recsipt and the envelops
or WIsppor.

(o) Notwithstanding paragraph (a) of this provision, a late modification
of an otharwise successiul offerthat makes its terms mare faverable
to the HA will be considered &t any tims ! Is recelved and may be
accepisd. .

()} U this solictation is a requast for proposals, proposals may be
withdrawn by written natice, or i authorized by this solichation, by
telegram (including maligram) of facsimile machine transmission
rece

persanby aoffercroriis aumgizedmpmemaﬂwmhs Hontlty oithe
parson requesting wihdrawal bs-established and thie persen signs.a
rocaiptferthe offer balore awand. i this selicitation san inviiatlonfor
bids, bids may be withdrawn at any time prior to bid opaning.

7. Contract Award

{a} The HA wil award a contract resulting {rom this solicitation to the
responaible offeror whose offer conforming to the solichation will be
Mmmseoustomem.matorpﬂumdcmenmm. specified
glsewhere in this soliciation, considered,

{b) The HA may
(1) reject any or afl offers  such aclion s In the HA's Imerest,
{2) actopt other than the lowest offer,
(3) walve informalties and minor trregudarities In offers rocsived,
and (4) &ward more than one contract for ali or part of the
requiremonts stated,

{c) if this salicitation Is a request for proposais, the HA may award a
condract on the basls of initial ofiers received, without discussions.
Therefors, oach iniiaotisi shouldcontalnthe offerors bastterms from
a-cost of price and technical standpolnt.

fvod-al any ime before.award, Proposals may be withdrawn In

d) A written award or geeeplance of olfer malled or otherwlse
fumished to te succassiul offerar within the time for acceplance
spacified in the cffar.shall result In a binding contract without further
action by either party. ifthis solicitation is a request for proposals,
beloreths oilei's speciiied explrationtime, the HA midy ecceptanoffer,
whather or riot thera are negotlations after its recalpl, unless awrltten
notica of withdrawal sreceived betoreaward, Negotlations conduried
e'cﬂo:i receiptof ancffer do not constitute a rejection or counteroffer by
the HA,

{o) Nettherfinancialdala submittedwith an offer, nor representations
concamning faciliies or financing, wil form a part of the resuliing
contract.

8. Sorvico of Protest

Any protest against the awardof acontract pursuant o this solichation
shall be served on the HA by obialning written and dated acknowledg-
ment of raceipt from the HA =t the-address shown on the covaref this
solicitation. The determination of the HA with regard to such protest
or to procsed 1o award notwithstanding such protest shall be final
unless sppealed by the protester.

8. Offor Submidsion

Ofiars shall bo submitted as follows and shall be enclosed in a sealed
envelope and addressedtothe oifice specied in tho'soficitation, The
proposal shall show the hourand date. ad In the sollcliation
forrecalpt, the solléitutionriumber, and thenamoand address of
tho offerer, on thd fdce of the envelopa.

it is very Imporiant that the offer be properly idantified ontheface
ot the envelope-as set forthabove {n order to Insure thal thedate and
tim of receipt s stamped on tho tace of the ofter envelgpe, Receiving
procadures are: date andtime stamp these snvelopes {dentified as
propasals anddeliver them {mmediatelytothe appropriate cantraciing
official, and only date stamp those envelopes which do niot contain
ientification of the contents and dellver them to the appropriate
procuring activity only- through the routine mall dafivery procedure.

{Dascribe bid or proposal preparation Instructions here:}

Previcus editon is obseiate
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General Conditions for Non-Construction

Contracts
Section | - (With or without Maintenance Work)
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U.S. Department of Housing and Urban
Development

Office of Public and indian Housing

Offics of Labor Relations

OMB Approval No. 2677-0157 (exp. 1/31/2017)

Public Reporting Burden for this collection of information is estimeted to average 0.08 hours per respense, including the time for reviewing instructions,
searching existing data sources, gathering and maintalning the datla needed, and complaling and reviewing the collsction of information, Send
comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for raducing this burden, to the
Reports Management Officer, Office of Information Policies and Systams, U.S. Department of Housing and Urban Developmant, Washington, D.C.
20410-3600; and to the Office of Management and Budgat, Paperwork Reduction Project (2577-0157), Washington, D.C. 20503, Do not send this

completed form to either of these addressess,

Applicabliity. This form HUD-8370-C has 2 Sections. These )
Sections must be Inseried into non-construction contracts as
described below:

1} Non-construction contracts (without maintenances)
greater than $100,000 - use Section |;

2) Maintenance contracts (including nonroutine
malntenance as defined at 24 CFR $68.105) greater than
$2,000 but not more than $100,000 - use Section [i; and

3) Maintenance contracts (including nonroutine
maintenanca), greater than $400,000 - use Sections |
andil

Section | - Clauses for All Non-Construction Contracts greater
than $100,000

4. Definitions

The following definitions are applicable to this contract:

{a) "Authority or Housing Authority (HA)" means the
Housing Authority,

{b) "Contract’ means the contract entered into between the
Authority and the Contracior. It includes the contract form,
the Certifications and Representations, these contract
clauges, and the scope of work, it includes gil formal
changes to any of those documents by addendum, Change
Crdar, or other modification.

{c) "Contractor” means the person or other entity entering into
the contract with the Authority to perform all of the work
required under the contract.

{d) "Day" means calendar days, unless otherwise stated.

(e) "HUD" means the Secretary of Housing and Urban
development, his delegates, successors, and assigns, and
the officers and employees of the United States
Department of Housing and Urban Development acting for
and on behalf of the Secretary.

2. Changes

{a) Tha HA may at any time, by writien order, and without
notice to the sureties, if any, make changes within the
general scope of this contract in the services to be
performed or supplies to be dellvered,

{b} If any such change causes an increase or decrease In the
hourly rate, the not-to-exceed amount of the contract, or
the time required for performance of any part of the work
under this contract, whether or not changed by the order,
or otherwise affects the conditions of this contract, the HA
shall make an equitable adjustment in the not-fo-axcasd
amount, the hourly rate, the delivery schedule, or other
affecled torms, and shall modify the contract accordingly.

{c) The Contractor must assert its right to an equitable
adjustment under this clause within 30 days from the date
of receipt of the wiitten order. However, if the HA decides
that the facts justify i, the HA may receive and act upon a

3.

4.

proposal submitted before final paymant of the confract.

{d) Failure to agres to any adjustment shell be a dispute under

clause Disputes, hersin. Howaver, nothing in this clause
shall sxcuse the Contractor from procesding with the
confractas

{e) No services for Whiéh an additional cost or fes will be

charged by the Contractor shall bs furnished without the
prior written consent of the HA.

Termination for Convenlonce and Default

{a) The HA may terminate this contract in whole, or from time

(b)

()

&)

to time in part, for the HA's convenience or the failure of the
Contractor to fulfill the contract obligations (default). The
HA shall terminate by delivering to the Contractor a written
Notice of Termination specifying the nature, extent, and
affective date of the termination. Upon receipt of the notice,
the Confractor shall: (i) immediately discontinus all services
affected (unless the notice directs otherwise); and (i}
defiver to the HA all information, reporis, papers, and other
materials accumulated or generated in performing

this confract, whether completed or In process.

if the termination is for the convenlence of the HA, the HA
shall be lieble only for payment for services rendered
before the effective date of the termination.

if the termination is dus to the failure of the Contractor to
fulfill its obligations undsr the contract (default), the HA may
(i) require the Contractor to deliver to it, in the manner

and fo the extent directed by the HA, any work as
described in subparagraph (a)(li) above, and compensation
be determined in accordance with the Changes clause,
paragraph 2, above; ({i) 1ake over the work and prosecute
the sama to completion by contract or otherwise, and the
Contractor shall be llable for any additiona! cost incurred by
the HA,; (iif) withhold any payments to the Contraclor, for the
purpose of off-set or partial payment, as the case may

be, of amounts owed fo the HA by the Contractor.

If, after termination for failure to fulfill contract obligations
(defaull), it is determined that the Contractor had not failed,
the termination shall be deemed 1o have been effected for
the convenience of the HA, and the Contractor shell been
titled to payment as described In paragraph (b) above.

{e) Any disputes with regard to this clause are expressly made

subject {o the tarms of clause titled Disputes herein.

Examination and Retention of Contractor's Records

(@) The HA, HUD, or Comptroller Genaeral of the United States,

or any of their duly authorized representatives shall, until 3
years after final payment under this contract, have access
to and the right to examine any of the Contractor's directly
pertinent books, decuments, papers, or other records
involving transactions related to this contract for the
purpose of making audit, examination, excerpts, and
transcriptions.

Section |- Page 1 of 6
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{b) The Contractor agrees to include in first-tier subcontracls
under this contract a clause substantially the same as
paragraph (a) above. "Subcontract,” as used in this clause,
excludes purchase orders not exceeding $10,000.

{c) The periods of access and examination in paragraphs (8)
and (b) above for records relating to:

{1} appeals under the clause titled Disputes;

(i} litigation or settlement of claims arising from the
performance of this contract, or,

{ili) costs and expenses of this contract {o which the HA,
HUD, or Comptrolier General or any of their duly
authorized representatives has taken exception shall
continus until disposition of such appeals, litigation,
clalms, or exceptions.

6. Rights in Data (Ownership and Proprietary Intsrest)

The HA shall have exclusive ownership of, all proprietary
interest in, and the right fo full and exclusive possession of all
!nformatlon materials and documents discovered or produced
by Contractor pursuant to the terms of this Contract, including
but not limited to reports, memoranda or letters concermning the
research and reposting tasks of this Contract,

8. Enecrgy Efficlency
The contractor shall comply with all mandatory standards and
policies relating to energy efficlency which are confalned in the
energy conservation plan lssued in compliance with the Energy
Policy and Conservation Act (Pub.L. 84-163) for the State in
which the work under this contract is performed.

7. Disputes

{a) All disputes arising under or telating to this oontract cont
Il

nggr Slanda@ m{g‘_gg , Includlng any clatms for
damages for the alleged breach thers of which are not

disposed of by agreement, shall be resolved under this
dause.

{b} All clalms by the Contractor shall be made In writing and
submitted to the HA. A claim by the HA against the
Contractor shall be subject to a wiilten decision by the HA.

{c) The HA shall, with reasonable promptness, but in no event
in no more than 60 days, render a decision concerning any
clalm hergunder. Unless the Contractor, within 30 days after
receipt of the HA's decision, shall notify the HA in writing
that it takes exception to such decision, the decision
shall be final and conclusive.

{d} Provided the Contractor has (i} given the notice within the
fime stated in paragraph {c) above, and (i) excepted its
claim relating to such decision from the final release, and (i)
brought sult against the HA not later than one year after
recalpt of final payment, or if final payment has not been
made, not later than one year after the Contractor has had a
reasonable time to respond to a written request by the HA
that it submit a final voucher and release, whicheveris
eatiler, than the HA's decision shall not be final or
conclusive, but the dispute shall be detarmined on the
merits by a court of competent jurisdiction,

{e) The Contractor shall procead diligently with performance of
this contract, pending final resolution of any request for
vellef, claim, appeal, or action arising under the contract,
and comply with any decision of the HA,

8. Contract Termination; Debarment

A breach of these Contract clauses may be grounds for
termination of the Contract and for debarment or denial of
participation in HUD programs as a Contractor and a
subcontractor as provided in 24 CFR Part 24.

Assignment of Contract

The Contractor shall not assign or transfer any interest in this
contract; except that claims for monles due or to become due
from the HA under the contract may be assigned to a bank,
trust company, or other financial institution. if the Contractor Is
a parinership, this contract shall inure to the benefit of the
surviving or remaining member(s) of such parinership approved
by the HA.

40, Certificate and Release

Prior to final payment under this contract, or prior to setilement
upon termination of this contract, and as a condition precedent
thereto, the Contractor shall execute and deliverto the HA a
cartificate and raleass, in a form acceptable to the HA, of all
claims against the HA by the Contractor under and by virtue of
this contract, other than such claims, if any, as may be
specifically excepted by the Contractor in stated amounts set
forth thereln.

11. Organizational Conflicts of interest

(a) The Contractor warrants that to the best of its knowledge
and belief and except as otherwise disclosed, It doss not
have any organizational conflict of interest which Is defined
as a situation In which the nature of work under this
contract and a contraclor's organizational, financial,
contractual or other Interests are such that:

(i) Award of the contract may result in an unfair
competitive advantage; or

{il} The Contractor's objectivity in performing the contract
work may be impaired.

{b) The Contractor agrees that if afler award it discovers an
organizational conflict of interest with respect to this contract
or any {ask/delivery order under the contract, he or she shall
make an immediate and full disclosure in writing to the
Coniracting Officer which shall include a description of the
action which the Contracior has taken or intends {o take to
eliminate or neutralize the conflict. The HA may, howaver,
terminate the contract or task/delivery order for the
convenience of the HA if it would be in the best interest
ofthe HA,

(c) in the event the Contractor was aware of an organizational
conflict of interest before the award of this contract and
intentionally did not disclose the conflict to the Contracting
Officer, the HA may terminate the contract for default.

{d} The terms of this clause shall be included In all
subcontracts and consulting agreements whereln the work
{o be performed is similar to the servics provided by the
prima Contractor. The Contractor shall include in such
subcontracts and consulting agreements any necessary
provisions to eliminate or neutralize conflicts of interest.

12. inspection and Acceptance

(a) The HA has the right to review, require correction, if
necessary, and accept the work products produced by the
Confractor. Such review(s) shall be carried out within 30
days so as to not impede the work of the Contraclor. Any

Section | - Page 20f6
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product of work shall be deemed accepted as submitted if
the HA does not issue written comments and/or required
comections within 30 days from the date of receipt of such
product from the Contractor.

(b} The Contractor shall make any required corrections
promptly at no additional charge and return a revised copy
of the product to the HA within 7 days of notification ora
later date if extended by the HA.

{c) Fallure by the Contractor to proceed with reascnable
prompiness to make necassary corrections shallbe a
default. if the Contractor's submisslon of comected work
remains unacceptable, the HA may terminate this contract
{or the task order involvad) or reduce the contract price or
cost to reflect the reduced value of services received.

13. Interest of Members of Congress

No member of or delegate to the Congress of the United States
of Amsrica or Resident Commissioner shall be admiited to any
share or part of this contract or to any benefit to arise there from,
but this provision shall not be censtrued o extend to this
contract if made with a corporation for its general benefit.

14. interest of Members, Officers, or Employees and Former

Membars, Officers, or Employess

No member, officer, or employes of the HA, no member of the
governing body of the locallty in which the project is situated, no
member of the governing body in which the HA was activated,
and no other pubic official of such locality or locaiities who
exercises any functions or responsibliities with respect fo the
project, shall, dusing his or her tenure, or for one year

thereafter, have any Interest, direct or indirect, in this contract or
the proceeds thereof.

16. Limitation on Payments to Influence Certaln Federal

Transactions

(a) Definitions. As used in this clause;

“Agency", as defined in 5 U.S.C. 552(1), includes Federal
executive departments and agencies as well as independent
regulatory commissions and Government corporations, as
dsfinsd in 31 U.8.C. 9101(1).

“Covered Federal Action” means any of the following
Federal acfions:

(i) The awarding of any Federal contract;

{1} The making of any Federal grant;

(lli) The making of any Federal loan;

{iv) The entering info of any cooperative agreement; and,

(v} The extension, continuation, reneweal, amendment, or

modification of any Federal confract, grant, loan, or
cooperative agreement.
Covered Federal action does not include receliving from an
agency a commitment providing for the United States to insure
or guarentee a loan.

“Indian tribe" and "tribal organization” have the meaning
provided in section 4 of the Indian Seif-Determination and
Education Assistance Act (25 U.S.C. 450B). Alaskan Natives
are Included under the definitions of indian fribes In that Act.

"Influencing or attempting to influence” means making, with
the Intent to influence, any communication {o or appearance
before an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connsction with any covered
Federal action.

“Local government” means a unit of government in a State
and, if charlered, established, or otherwise recognized by a
State for the parformance of a governmantal duty, including a
focal public authority, a special district, an Intrastate district, a
council of governments, a sponsor group representative
organization, and any other instrumentality of a local
govemment.

"Officar or emploves of an agency” includes the following

individuals who are employed by an agency:

{i) An individual who is appointed to a position in the
Government under title 5, U.S.C,, including a position
under a temporary appointment;

(i) A member of the uniformed services as defined in
section 202, tife 18, US.C.;

(i) A spacial Government employee as defined in seclion
202, tils 18, US.C,; and,

(v} An Individual who is a member of 8 Federal advisory
commitiee, as defined by the Federal Advisory
Committes Act, fille 5, appendix 2.

*Person” means an individual, corporation, company,
association, authority, firm, partnership, soclety, State, and local
government, regardless of whether such entity is operated for
profit or not for profit. This temn excludes an Indian fribe, tribal
organization, or other Indian organization with respect to
expenditures specifically permitled by other Federal law.

“Reciplent” includes all contractors, subcontractors at any
tier, and subgrantees at any tier of the reciplent of funds received
in connection with a Federal contract, grant, loan, or cooperative
agreement. The term excludes an Indlan tribe, tribal organization,
or any other indian organization with respect to
expenditures spacifically permitiad by other Federal law.

“Regularly employed means, with respact to an officer or
employee of a person requesting or recelving a Federal
contract, grant, loan, or cooporative agrasment, an officer or
employee who is employed by such person for at least 130
waorking days within one year immediately preceding the date of
the submission that initlates agency conslideration of such
persoen for receipt of such contract, grant, loan, or cooperative
agreement. An officer or employee who is employed by such
person for less than 130 working days within one year
immediately preceding the date of submission that initiates
agency consideration of such person shall be considered to be
regularly employed as scon as he or she is employed by such
person for 130 working days.

“State” means a State of the United States, tha District of
Columbla, the Commonwealth of Puerto Rico, a territery or
possassion of the United States, an agency or Instrumentality of
a State, and a multi-State, reglonal, or interstate entity having
governmental duties and powers.

{b) Prohibition.

(i) Section 1352 oftitle 31, U.S.C. provides in part that no
appropriated funds may be expended by the reciplent
of a Federal contract, grant, loan, or cooperative
agreement to pay any person for influencing or
atlempting to influence an officer or employes of any
agency, a Member of Congress, an officer or
employes of Congress, or an employee of a Member
of Congress in connection with any of the following
covered Federal actions: the awarding of any Federal
contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any
cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative

agreament.
{ii) The prohibition doss not apply as follows:
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{1) Agency and legislative liaison by Own

oyees.

{a) The prohibition on ths use of appropriated
funds, in paragraph (i) of this section, does not
apply In the case of a payment of reasonable
compensation made to an officar or employee of
& person requesting or receiving a Federal
contract, grant, loan, or cooperative agresment, if
the payment is for agency and legislative
activities not directly related to & covered Federal
acion.

{b) For purposes of paragraph (b){(1}{1)(a) of
this clause, providing any information specifically
requested by an agency or Congress is parmitted
at any time, -

{c) The following agency and legislative lizison
aclivities are permitted at any tme only where

they are not related to a specific solicitation for
any covered Faderal action:

{1} Discussing with an agency {including
individual demonstrations} the qualities and
characteristics of the person's products or
services, conditions or terms of sale, and senvice
capabilities; and,

{2) Technical discussions and other
activities regarding the application or adapiation
of the person's products or services for an

s use,

{d) The following agency and legisiative liaison
activities are permitted where they are prior to
formal solicitation of any covered Federa! action:

{1) Providing any information not
specifically requested but necessary for an
agency to make an informed dedision about
initiation of a covered Federal action;

{2) Technical discussions regarding the
preparation of an unsollcited proposal prior tolis
official submission; and

{3) Capabiliity prasentations by persons
seeking awards from an agency pursuant to the
provisions of the Small Business Act, as
amended by Public Law 85-807 and other
subsequent amendments.

{e) Only those activities expressly authorized
by subdivision (b){i}{1)(a) of this clause are
permitted under this clause.

{2) Professional and technical services.

{a) The prohibition on the use of appropriated
funds, in subparagraph (b)() of this clause,
doas not spply In the case of
(i} A payment of reasonable compensation

made to an officer or employes of a

person requesting or receiving a

covered Federal action or an extension,

continuation, renewal, amendment, or
modification of a covered Faderal
action, if payment is for professional or
technical services rendered direclly in
the preparation, submission, or
negotiation of any bid, proposal, or
application for that Federal action or for
meseting requirements imposed by or
pursuant {o law as a condition for
recelving that Federal action.

(i) Any reasonable payment to a person,
other than an officer or employee of a

parson requesting or recalving a
covered Faderal action or an extension,
continuation, renewal, amendment, or
modification of a covered Federal action
if the payment Is for professional or
technical services rendered diractly in
the preparation, submiaslon, or
negotiation of any bid, proposal, or
application for that Federal action or for
meeting requirements imposed by or
pursuant to law as a condition for
receiving that Federal action, Persons
other than officers or smployees of a
person requesting or recelving a
covered Federal action Includs
consultants and trade associations.

{b} For purposes of subdivision (b)(li}(2)(a) of
clause, “professional and lechnical services”
shell be limited to advice and analysis
directly applying any professional or
technical discipline.

(c) Requirements imposed by or pursuant to law
as a condition for recaiving a covered
Federal award include those raquired by law
or regulation, or reasonably expecied to be
required by law or regulation, and any cther
requirements In the aclual award
documents.

{d) Only those services expressly authorized by
subdivisions (b){}{2}{a){i) and (i) of this
section are parmitted under this clause.

(it} Selling activities by indepandent sales
riatives,

represe
{c) The prohibition on the use of appropriated funds, in

subparagraph (b)() of this clause, dues not apply to the

following selling activities before an agency by independent

sales representatives, provided such activities are prior o

formal solicitation by an agency and are specifically limited

to the merits of the matier:

(i) Discussing with an agency (including individual
demonsiration) the qualities and characteristics of the
person's products or services, conditions or terms of
sals, and service capabilities; and

{il) Technical discussions and other activities regarding
the application or adaptation of the person's products
or services for an agency’s use.

(d) Agreement. In accepting any contract, grant, cooperative

agreement, or [oan resulting from this solicitation, the
person submitiing the offer agrees not to make any
payment prohibited by this clause.

{e) Penalties. Any person who makes an expenditure

®

prohibited under paragraph (b) of this clauss shall be
subject {o clvil panalties as provided for by 31 U.S.C. 1352,
An imposition of a civil penalty does not prevent the
Government from seeking any other remedy that may be
applicable,

Cost Allowability. Nothing in this clause Is to be interpreted
to make aflowable or reasonable any costs which would be
unallowable or unreasonable in accordance with Part 31 of
the Federal Acquisition Regulstion (FAR), or OMB
Circulars daaling with cost allowabliity for reciplents of
assistance agreements. Conversely, cosis mades
specifically unallowable by the requirements In this clause
will not be made allowable under any of the provisions of
FAR Part 31 or the relevant OMB Circulars.
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16. Equal Employment Opportunity

During the performance of this contract, the Contractor agrees

as follows:

{a) The Contractor shall not discriminate against any employee
or applicant for employment bacauss of race, color,
refigion, sex, or national origin.

{b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employess are treated
during employment without regard to their race, color,
refigion, sex, or national origin. Such action shall includs,
but not be imited to (1) employment; {2) upgrading; (3}
demotion; (4) transfer; (5) recruitment or recruliment
advertising; (6) layoff or termination; (7) rates of pay or
other forms of compensation; and (B) selection for iraining,
including apprenticeship.

{c) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices to
ba provided by the Contracting Officer that explain this
dlauss.

{d) The Contractor shall, in all solicitations or advertisements
for employees placed by or on behalf of the Contractor,
state that all qualified applicants will recelve consideration
for employment without regard to race, color, religion, sex,
or national origin.

{(e) The Coniractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other coniract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Coniractor's commitments under this clause, and post
copies of the notice In conspleucus places avallable to
employses and applicants for employment,

{fi The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

{g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended and by
rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto. The Contractor shall permit access foits
books, records, and accounts by the Secretary of Labor for
purposes of investigation o ascertain compliance with such
rules, regulations, and orders.

{h) In the event of a determination that the Contractor is not in
compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled,
terminated, or suspendead in whole orin part, and the
Contractor may be declared ineligible for further
Government contracts, or federally assisted construction
confracts under the procedures authorized in Executive
Order 11248, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 112486, as amended, the rules,
regulations, and orders of the Secretary of Labor, oras
otherwise provided by law.

(i} The Contractor shall Include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that thess terms and conditions will be
binding upon each subconiractor or vendor. The
Contractor shall take such action with respect to any
subcontractor or purchase order as the Secretary of
Housing and Urban Development or the Secretary of Labor
may direct as a means of enforcing such provisions,
including sanctions for noncompliance; provided that if the

Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such
direction, the Contractor may request the United States to
enter info the litigation to protect the interests of the United
States.

17. Dissemination or Disclosure of informnation

No information or material shall be disseminated or disclosed to
the general public, the news madia, or any person or
organization without prior express written approval by the HA.

18. Contractor's Status

1t is understood that the Contractor Is an independent contractor
and Is not o be considered an employee of the HA, or assume
any right, privilege or duties of an employes, and shall save
harmiess the HA and its employees from claims suits, actions
and costs of every description resulting from the Contractor's
activities on behalf of the HA In connection with this Agreement.

19, Other Contractors

HA may undartake or award other confracts for additional work
at ar near the site(s) of the work under this contract. The
contractor shall fully cooperate with the other contractors and
with HA and HUD employees and shall carefully adapt
scheduling and performing the work under this contract to
accommodate the additional work, heeding any direction that
may be provided by the Coniracting Officer. The contractor shall
not commit or parmit any ast that will interfere with the
performance of work by any other contractor or HA employee.

20. Lions

The Contractor is prohibited from placing a llen on HA's
property. This prohibition shall apply to all subcontractors.

21. Tralning and Employment Opportunities for Residents in
the Projact Area (Section 3, HUD Act of 1968; 24 CFR 135)

{a) The work fo be performed under this contract is subject to the
requirements of section 3 of the Housing and Urban Development
Act of 1868, as amended, 12 U.8.C. 1701u (section 3). The
purpose of section 3 is to ensure that employment and other
economic opportunities generated by HUD assistance or HUD-
assisted projects covered by section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of
HUD asgsistance for housing.

{b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section 3. As
svidenced by their execution of this contract, the parties to this
contract certify that they are under no confractual or other
impediment that would prevent them from complying with the
Part 135 reguiations.

{c} Tha contractor agress to send to each labor organization or
representative of workers with which the contracior has a
collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers’ representative
of the contractor's commitments under this section 3 clause, and
will post copies of the notice in consplcuous places at the work
site where both employees and applicants for training and
employment positions can see the notice. The notice shall
describe the section 3 preference, shall set forth minimum
number and job tilles subject {o hire, availabllity of
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apprenticeship and training positions, the qualifications for each;
and the name and location of the person(s) taking applications
for pach of the positions; and the anticipated date the work shall

begn.

{d) The contractor agrees to include this sectlon 3 dause in every
subcontract subject o compliance with regulations in 24 CFR
Part 135, and agrees to take appropriate action, as provided in
an applicable provision of the subcontract or in this section 3
¢lause, upon a finding that the subcontractor is in viclation of the
regulations in 24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the contractor has
notice or knowladge that the subcontractor has been found in
violation of the regulations In 24 CFR Part 135,

{e) The contractor will certify that any vacant employrent positions,
including training positions, that are filled (1) after the contractor is
selected but before the contract is executed, and (2) with persons
other than those to whom the regulations of 24 CFR Part 135
require employment opportunities to be directed, were not filled to
clreumvent the confractor’s obligations under 24 CFR
Part 135.

{f) Noncompliance with HUD's regulations in 24 CFR Part 135 may
result in sanctions, termination of this contract for default, and
debarment or suspension from future HUD assisted contracts.

22. Procurement of Racovared Materials

{a) In accordance with Section 8002 of the Solid Waste Disposal Act,
as amended by the Resource Conservation and Recovery Act,
the Contractor shall procure items designated in guidelines of the
Environmental Protection Agency (EPA) at 40 CFR Part 247 that
contain the highest percentage of recovered materials
praciicable, consistent with maintaining a satisfactory level of
compstition. The Contractor shall procure items designated in the
EPA guldelines that contain the highest percentage of
recoverad materials practicable untess the Contractor
determines that such Rems: (1) are not reasonably avsilableina
raasonable peried of time; (2) fall to meet reasonabls
parformance standards, which shall be determined on the basis
of the guldelines of the Natlonal Institute of Standards and
Technology, If applicable to the item; or (3) are only available at
an unreascnable price,

{b} Paragraph (a) of this clause shall apply to items purchased under
{his contract where: (1) the Confractor purchases in excess of
310,000 of the item under this contract; or {2) during the
preceding Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was funded
with Federal appropriations and was with a Federal agencyora
State agency or agency of a political subdivision of a State; and
{i!) purchased a total of in excess of $10,000 of the item both
under and outside that contract.
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